IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 25-1694-060 Primary County: DALLAS
Letting Date: 140819 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
Contract Period: 40 WORK DAYS Specified Start Date: 06/15/15

Project: BREFN-169-4(60)--39-25
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: DALLAS Prj Awd Amt: $571,040.11
Route: U.S. 169
Location: OVER TRIBUTARY TO SLOUGH CREEK 2.9 MILES S.

OF IA. 141
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 GU100 GUS CONSTRUCTION CO., INC. $ 571,040.11 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 673,165.35 117.88 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 702,252.00 122.97 %
4 K.055 K & L CONSTRUCTION, INC. $ 762,764.35 133.57 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 25-1694-060 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) PE320 | ( 3 ) RE300
|GUS CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CAST-IN-PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0010 2102-0425071 61.000 CY | 39.50000 2409.50] |
SPECIAL BACKFILL | | |
0020 2401-6745650 LUMP | 15000.00000 15000.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0030 2402-2720000 750.000 CY | 8.00000 6000.00| |
EXCAVATION, CLASS 20 | | |
0040 2403-0100020 187.800 CY | 390.00000 73242.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0050 2404-7775000 35540.000 LB | 1.18000 41937.20| |
REINFORCING STEEL | | |
0060 2533-4980005 LUMP | 25000.00000 25000.00 | |
MOBILIZATION | | |
SECTION TOTALS | $ 163,588.70| $ | $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0070 2102-0425071 97.000 cCY | | 53.60000 5199.20| 48.00000 4656.00
SPECTIAL BACKFILL | | |
0080 2401-6745650 LUMP | | 7000.00000 7000.00 | 6000.00000 6000.00
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-2720000 920.000 CY | | 7.00000 6440.00| 15.00000 13800.00
EXCAVATION, CLASS 20 | | |
0100 2415-2111209 101.000 LF | | 1010.00000 102010.00| 950.00000 95950.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | |
9 FT. | | |
0110 2415-2201209 2.000 EACH | | 22000.00000 44000.00] 22000.00000 44000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 9 FT. | | |
0120 2533-4980005 LUMP | | 40000.00000 40000.00] 30000.00000 30000.00
MOBILIZATION | |
SECTION TOTALS \ $ \ $ 204,649.20| $ 194,406.00
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS
\ \ \
0130 2101-0850001 0.500 ACRE | 9500.00000 4750.00| 45000.00000 22500.00| 15000.00000 7500.00
CLEARING AND GRUBBING | |
0140 2102-2710070 6070.000 CY | 7.75000 47042 .50 3.95000 23976.50| 10.00000 60700.00
|

EXCAVATION, CLASS 10, ROADWAY AND BORRO |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 25-1694-060 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) PE320 | ( 3 ) RE300
| GUS CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2102-2712015 20.000 cCYy | 16.00000 320.00] 44.00000 880.00] 20.00000 400.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0160 2102-4560000 15.800 STA | 105.00000 1659.00] 300.00000 4740.00| 150.00000 2370.00
LOCATING TILE LINES | | |
0170 2105-8425005 924.400 CY | 12.00000 11092.80| 28.00000 25883.20] 22.00000 20336.80
TOPSOIL, FURNISH AND SPREAD | | |
0180 2105-8425015 1324.000 cCY | 5.25000 6951.00| 4.55000 6024.20| 7.50000 9930.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0190 2107-0875100 3759.000 CY | 0.62000 2330.58] 2.75000 10337.25| 2.00000 7518.00
COMPACTION WITH MOISTURE CONTROL | | |
0200 2115-0100000 1053.300 CY | 35.10000 36970.83| 39.45000 41552.69| 40.00000 42132.00
MODIFIED SUBBASE | | |
0210 2121-7425010 1146.700 TON | 23.50000 26947 .45 23.15000 26546.11] 22.00000 25227.40
GRANULAR SHOULDERS, TYPE A | | |
0220 2123-7450000 17.200 STA | 150.00000 2580.00] 245.00000 4214.00] 500.00000 8600.00
SHOULDER CONSTRUCTION, EARTH | \ \
0230 2301-1033095 2633.300 SY | 51.00000 134298.30| 58.41000 153811.05] 60.00000 157998.00
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0240 2301-6911722 LUMP | 1700.00000 1700.00] 1000.00000 1000.00] 1200.00000 1200.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0250 2315-8275025 85.000 TON | 24.75000 2103.75] 25.05000 2129.25] 22.00000 1870.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0260 2402-0425040 52.100 CYy | 22.00000 1146.20] 50.00000 2605.00] 45.00000 2344.50
FLOODED BACKFILL | |
0270 2402-0875150 908.000 CY | 0.55000 499.40] 2.75000 2497.00] 8.00000 7264.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0280 2418-0000010 1.000 EACH | 2500.00000 2500.00] 2000.00000 2000.00] 4000.00000 4000.00
TEMPORARY STREAM DIVERSION | | |
0290 2422-0360024 2.000 EACH | 257.00000 514.00] 500.00000 1000.00] 400.00000 800.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0300 2422-1722024 91.000 LF | 28.00000 2548.00] 47.00000 4277.00| 35.00000 3185.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | \ |
0310 2502-8212034 1780.000 LF | 12.00000 21360.00] 9.00000 16020.00] 15.00000 26700.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 25-1694-060 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) PE320 | ( 3 ) RE300
|GUS CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2502-8220196 10.000 EACH | 250.00000 2500.00| 200.00000 2000.00| 300.00000 3000.00
SUBDRAIN OUTLET, RF-19E | | |
0330 2505-4008120 250.000 LF | 5.00000 1250.00| 11.00000 2750.00| 10.00000 2500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0340 2507-3250005 1338.200 SY | 2.75000 3680.05] 3.50000 4683.70] 2.00000 2676.40
ENGINEERING FABRIC | | |
0350 2507-6800061 1272.400 TON | 39.50000 50259.80| 42.75000 54395.10| 40.00000 50896.00
REVETMENT, CLASS E | | |
0360 2510-6745850 2107.000 SY | 8.00000 16856.00| 6.75000 14222.25| 6.00000 12642.00
REMOVAL OF PAVEMENT | | |
0370 2518-6910000 4.000 EACH | 65.00000 260.00| 50.00000 200.00] 55.00000 220.00
SAFETY CLOSURE | |
0380 2520-3350015 1.000 EACH | 1750.00000 1750.00| 8000.00000 8000.00| 12500.00000 12500.00
FIELD OFFICE | | |
0390 2527-9263109 17.780 STA | 80.00000 1422.40| 75.00000 1333.50] 80.00000 1422.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0400 2528-8445110 LUMP | 2100.00000 2100.00| 3500.00000 3500.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0410 2601-2633100 3.800 ACRE | 30.00000 114.00] 25.00000 95.00] 50.00000 190.00
MOWING | | \
0420 2601-2634100 1.600 ACRE | 700.00000 1120.00| 700.00000 1120.00| 700.00000 1120.00
MULCHING | | \
0430 2601-2636015 1.600 ACRE | 1700.00000 2720.00| 1600.00000 2560.00| 1750.00000 2800.00
NATIVE GRASS SEEDING | | |
0440 2601-2642100 1.600 ACRE | 300.00000 480.00] 250.00000 400.00] 300.00000 480.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0450 2602-0000020 2073.800 LF | 1.50000 3110.70] 1.45000 3007.01| 1.75000 3629.15
SILT FENCE | | |
0460 2602-0000030 957.000 LF | 1.70000 1626.90| 1.65000 1579.05]| 1.75000 1674.75
SILT FENCE FOR DITCH CHECKS | | |
0470 2602-0000050 8.000 EACH | 150.00000 1200.00| 250.00000 2000.00| 250.00000 2000.00
SILT BASINS | | |
0480 2602-0000071 1515.400 LF | 0.12000 181.85] 0.10000 151.54] 0.25000 378.85
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0490 2602-0000080 8.000 EACH | 50.00000 400.00] 200.00000 1600.00| 250.00000 2000.00
REMOVAL OF SILT BASINS | | |
0500 2602-0000101 303.000 LF | 0.30000 90.90| 0.25000 75.75]| 0.25000 75.75
| | |
| | |



Bid Order: 002
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 25-1694-060

Run Date: 09/18/14
Page: 002 5

Primary County: DALLAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0510 2602-0000212 400.000 LF
FLOATING SILT CURTAIN (HANGING)

0520 2602-0000240 200.000 LF
MAINTENANCE OF FLOATING SILT CURTAIN

0530 2602-0000312 300.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0540 2602-0000320 300.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0550 2602-0000350 600.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0560 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0570 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) GUl00 \
GUS CONSTRUCTION CO., INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
11.00000 4400.00]

|

5.00000 1000.00]

|

2.65000 795.00]

|

\

3.20000 960.00 |

\

|

0.60000 360.00]

|

|

500.00000 500.00]

|

1000.00000 1000.00]|

|

$ 407,451.41|
_____________________________ +
\

$ 571,040.

( 2 ) PE320
PETERSON CONTRACTORS INC.
UNIT PRICE AMOUNT |
21.00000 8400.00|
|
5.00000 1000.00]
|
2.50000 750.00]
|
\
3.00000 900.00|
\
|
0.50000 300.00]
|
|
500.00000 500.00]
|
1000.00000 1000.00]|
|
S 468,516.15]|
_____________________________ +
S 673,165.35]|

| ( 3 ) RE300

|IREILLY CONSTRUCTION CO., INC.
|

UNIT PRICE AMOUNT
23.00000 9200.00
5.50000 1100.00
2.75000 825.00
3.50000 1050.00
0.65000 390.00
500.00000 500.00
1000.00000 1000.00
S 507,846.00
S 702,252.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 25-1694-060 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) K.055 | ( ) \ )
|[K & L CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CAST-IN-PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0010 2102-0425071 61.000 CY | 34.50000 2104.50] \
SPECIAL BACKFILL | |
0020 2401-6745650 LUMP | 10000.00000 10000.00]| |
REMOVAL OF EXISTING STRUCTURES | | |
0030 2402-2720000 750.000 CY | 10.35000 7762 .50 |
EXCAVATION, CLASS 20 | \ \
0040 2403-0100020 187.800 CY | 437.00000 82068.60 | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0050 2404-7775000 35540.000 LB | 1.15000 40871.00]| |
REINFORCING STEEL | | |
0060 2533-4980005 LUMP | 25000.00000 25000.00] \
MOBILIZATION | | |
SECTION TOTALS | S 167,806.60| S | $
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0070 2102-0425071 97.000 CY | | |
SPECIAL BACKFILL \ \
0080 2401-6745650 LUMP | | |
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-2720000 920.000 CY | | |
EXCAVATION, CLASS 20 | \ \
0100 2415-2111209 101.000 LF | | |
PRECAST CONCRETE BOX CULVERT, 12 FT. X | |
9 FT. | | |
0110 2415-2201209 2.000 EACH | | |
PRECAST CONCRETE BOX CULVERT STRAIGHT \ \
END SECTION, 12 FT. X 9 FT. | | |
0120 2533-4980005 LUMP | | \
MOBILIZATION | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— et et
SECTION 0003 ROADWAY ITEMS
\ \ \
0130 2101-0850001 0.500 ACRE | 2500.00000 1250.00| |
CLEARING AND GRUBBING | | |
0140 2102-2710070 6070.000 CY | 15.00000 91050.00 | \
| |

EXCAVATION, CLASS 10, ROADWAY AND BORRO



IOWA DEPARTMENT OF TRANSPORTATION

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 7
Bid Order: 002 Contract ID: 25-1694-060 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) K.055 | ( ) | ( )
|[K & L CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2102-2712015 20.000 cCYy | 100.00000 2000.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0160 2102-4560000 15.800 STA | 100.00000 1580.00] |
LOCATING TILE LINES | | |
0170 2105-8425005 924.400 CY | 30.00000 27732.00] |
TOPSOIL, FURNISH AND SPREAD | \ \
0180 2105-8425015 1324.000 cCY | 8.00000 10592.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0190 2107-0875100 3759.000 CY | 2.00000 7518.00] |
COMPACTION WITH MOISTURE CONTROL | | |
0200 2115-0100000 1053.300 cCY | 40.00000 42132.00| |
MODIFIED SUBBASE | | |
0210 2121-7425010 1146.700 TON | 22.50000 25800.75] |
GRANULAR SHOULDERS, TYPE A | | |
0220 2123-7450000 17.200 STA | 375.00000 6450.00 | |
SHOULDER CONSTRUCTION, EARTH | | |
0230 2301-1033095 2633.300 SY | 71.50000 188280.95| |
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0240 2301-6911722 LUMP | 2750.00000 2750.00] |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | \ \
0250 2315-8275025 85.000 TON | 25.00000 2125.00] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0260 2402-0425040 52.100 CYy | 20.00000 1042.00] |
FLOODED BACKFILL | |
0270 2402-0875150 908.000 CY | 10.00000 9080.00| |
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0280 2418-0000010 1.000 EACH | 3500.00000 3500.00] |
TEMPORARY STREAM DIVERSION | | |
0290 2422-0360024 2.000 EACH | 300.00000 600.00| |
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0300 2422-1722024 91.000 LF | 35.00000 3185.00] |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | \
IN. DIA. | | |
0310 2502-8212034 1780.000 LF | 10.00000 17800.00| |
| | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 8

Bid Order: 002 Contract ID: 25-1694-060 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.

( 4 ) K.055
K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0320 2502-8220196 10.000 EACH | 75.00000 750.00| |
SUBDRAIN OUTLET, RF-19E | | |
0330 2505-4008120 250.000 LF | 4.00000 1000.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0340 2507-3250005 1338.200 SY | 3.00000 4014.60| \
ENGINEERING FABRIC | | |
0350 2507-6800061 1272.400 TON | 52.00000 66164.80| |
REVETMENT, CLASS E \ \ \
0360 2510-6745850 2107.000 SY | 15.00000 31605.00] |
REMOVAL OF PAVEMENT | | |
0370 2518-6910000 4.000 EACH | 75.00000 300.00] |
SAFETY CLOSURE | |
0380 2520-3350015 1.000 EACH | 2500.00000 2500.00 | |
FIELD OFFICE | | |
0390 2527-9263109 17.780 STA | 82.50000 1466.85| \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2528-8445110 LUMP | 3000.00000 3000.00 | |
TRAFFIC CONTROL | |
0410 2601-2633100 3.800 ACRE | 200.00000 760.00| \
MOWING | | |
0420 2601-2634100 1.600 ACRE | 700.00000 1120.00| |
MULCHING | | |
0430 2601-2636015 1.600 ACRE | 2000.00000 3200.00 | |
NATIVE GRASS SEEDING | \ \
0440 2601-2642100 1.600 ACRE | 255.00000 408.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0450 2602-0000020 2073.800 LF | 2.00000 4147.60 | \
SILT FENCE | | |
0460 2602-0000030 957.000 LF | 2.50000 2392.50] \
SILT FENCE FOR DITCH CHECKS | | |
0470 2602-0000050 8.000 EACH | 400.00000 3200.00| |
SILT BASINS \ \ \
0480 2602-0000071 1515.400 LF | 0.50000 757.70| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0490 2602-0000080 8.000 EACH | 300.00000 2400.00| |
REMOVAL OF SILT BASINS \ \ \
0500 2602-0000101 303.000 LF | 1.00000 303.00] |
| | \
| | |



Bid Order: 002
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 25-1694-060

Run Date: 09/18/14
Page: 002 9

Primary County: DALLAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0510 2602-0000212 400.000 LF
FLOATING SILT CURTAIN (HANGING)

0520 2602-0000240 200.000 LF
MAINTENANCE OF FLOATING SILT CURTAIN

0530 2602-0000312 300.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0540 2602-0000320 300.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0550 2602-0000350 600.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0560 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0570 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 4 ) K.055 \
K & L CONSTRUCTION, INC. \
\

UNIT PRICE AMOUNT |
_____________________________ +
30.00000 12000.00|

|

15.00000 3000.00|

\

6.00000 1800.00]

|

|

8.00000 2400.00|

\

|

0.50000 300.00]

|

|

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 594,957.75|
_____________________________ +
|

$ 762,764.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
003 Contract ID: 30-0713-500
140819 10:00 A.M.
CONTRACT SIGNED by
5 WORK DAYS Late Start Date:

MLS LANDSCAPE & DESIGN, INC.
10/20/14

Run Date: 09/18/14
Page: 003 1

Primary County: DICKINSON
No Established DBE Goal

Project: MB-071-3(500)222--77-30
Work Type: ABUTMENT REPAIR
County: DICKINSON Prj Awd Amt: $23,100.00
Route: U.S. 71
Location: OVER CAUSEWAY BETWEEN E. & W. OKOBOJI LAKES
RANK VENDOR NO./NAME
1 M.215 MLS LANDSCAPE & DESIGN, INC.
2 GR100 GRAVES CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 23,100.00 100.00 %
$ 39,318.00 170.20 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 30-0713-500 Primary County: DICKINSON
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) M.215 | ( 2 ) GR10O | ( )
|[MLS LANDSCAPE & DESIGN, INC. |GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 DESIGN NO. 0114; 62'-8 X 43'-4 COMPOSITE BOX GIRDER BRIDGE
\ \ \
0010 2104-2713020 40.000 cCYy | 50.00000 2000.00] 50.00000 2000.00|
EXCAVATION, CLASS 13, CHANNEL | | |
0020 2506-4984000 1.000 cCY | 250.00000 250.00] 500.00000 500.00]
FLOWABLE MORTAR | | |
0030 2507-3250005 60.000 SY | 10.00000 600.00| 5.00000 300.00]
ENGINEERING FABRIC | | |
0040 2507-6800061 50.000 TON | 100.00000 5000.00| 70.00000 3500.00|
REVETMENT, CLASS E | | |
0050 2533-4980005 LUMP | 1500.00000 1500.00| 18000.00000 18000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 9,350.00] $ 24,300.00] $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0060 2528-8445110 LUMP | 1500.00000 1500.00| 2000.00000 2000.00|
TRAFFIC CONTROL | | |
0070 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00]
FLAGGERS | | |
0080 2602-0000222 240.000 LF | 20.00000 4800.00| 30.00000 7200.00 |
FLOATING SILT CURTAIN (CONTAINMENT) | |
0090 2602-0000230 480.000 LF | 5.00000 2400.00| 0.10000 48.00|
CLEAN-OUT OF FLOATING SILT CURTAIN | |
(CONTAINMENT) | | |
0091 2602-0000240 120.000 LF | 5.00000 600.00| 1.00000 120.00]
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0092 2602-0000312 200.000 LF | 3.00000 600.00| 10.00000 2000.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0093 2602-0000350 200.000 LF | 2.00000 400.00] 1.00000 200.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | $ 13,750.00] $ 15,018.00] $
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 23,100.00] $ 39,318.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 48-C048-067 Primary County: IOWA
Letting Date: 140819 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 65 WORK DAYS Late Start Date: 08/03/15

Project: BROS-C048(67)--8J-48
Work Type: BRIDGE REPLACEMENT - CCS
County: IOWA Prj Awd Amt: $418,012.55
Route: 140TH STREET
Location: OVER HONEY CREEK, S27 T81 R12

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TAO060 TAYLOR CONSTRUCTION, INC. $ 418,012.55 100.00 %

2 Cu080 CUNNINGHAM-REIS CO. $ 428,953.25 102.61 %

3 PE320 PETERSON CONTRACTORS INC. $ 441,783.57 105.68 %

4 MU181 MUSCATINE BRIDGE CO., INC. $ 464,212.87 111.05 %

5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 471,499.24 112.79 %

6 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 507,567.20 121.42 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 48-C048-067 Primary County: IOWA
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) Cu08o | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. | CUNNINGHAM-REIS CO. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 1.000 ACRE | 1400.00000 1400.00]| 4000.00000 4000.00]| 1642.00000 1642.00
CLEARING AND GRUBBING | | [
0020 2102-2710070 833.000 CY | 6.00000 4998.00| 15.00000 12495.00| 9.00000 7497.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1480.000 CY | 3.75000 5550.00| 10.00000 14800.00]| 6.75000 9990.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 479.000 CY | 4.50000 2155.50]| 8.00000 3832.00]| 6.35000 3041.65
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2312-8260051 580.000 TON | 23.00000 13340.00]| 25.00000 14500.00| 27.20000 15776.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 15000.00000 15000.00 | 15000.00000 15000.00 | 28008.00000 28008.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 54.000 CY | 35.00000 1890.00| 35.00000 1890.00| 6.40000 345.60
EXCAVATION, CLASS 20 | | I
0080 2403-0100010 256.500 CY | 447.00000 114655.50| 400.00000 102600.00 | 527.05000 135188.33
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 63933.000 LB | 0.85000 54343.05| 0.75000 47949.75| 0.73000 46671.09
REINFORCING STEEL \ | |
0100 2414-6424120 242.000 LF | 65.00000 15730.00 | 55.00000 13310.00]| 57.65000 13951.30
CONCRETE OPEN RAILING | \ |
0110 2501-0201042 2350.000 LF | 28.00000 65800.00 | 39.00000 91650.00 | 26.90000 63215.00
PILES, STEEL, HP 10 X 42 | \ |
0120 2501-5478042 380.000 LF | 95.00000 36100.00| 65.00000 24700.00]| 61.35000 23313.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0130 2505-4008400 4.000 EACH | 1625.00000 6500.00 | 1600.00000 6400.00 | 1625.00000 6500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 190.00000 760.00 | 200.00000 800.00 | 190.00000 760.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1900.00000 7600.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 813.000 sSY | 2.00000 1626.00] 3.50000 2845.50 | 3.80000 3089.40
ENGINEERING FABRIC | | |
0170 2507-6800061 604.000 TON | 37.50000 22650.00 | 44.00000 26576.00 | 37.55000 22680.20
REVETMENT, CLASS E | | |
0180 2518-6910000 2.000 EACH | 125.00000 250.00 | 250.00000 500.00 | 125.00000 250.00
| | |

SAFETY CLOSURE



Bid Order: 005

Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-C048-067

Run Date:
Page:

Primary County: IOWA

09/18/14
005 3

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0190 2526-8285000
CONSTRUCTION SURVEY

0200 2528-8445110
TRAFFIC CONTROL

0210 2533-4980005
MOBILIZATION

0220 2602-0000020 550.000
SILT FENCE

0230 2602-0000030 140.000
SILT FENCE FOR DITCH CHECKS

0240 2602-0000101 140.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK
SECTION TOTALS

CONTRACT TOTALS

LF

LF
FENCE

1 ) TA060

H o~

4.05000

4.05000

0.50000

AYLOR CONSTRUCTION, INC.

418,012.

2 ) Cu080

Q —~

2000.00000

3500.00000

30000.00000

2.50000

4.00000

0.50000

UNNINGHAM-REIS CO.

AMOUNT |

2000.

3500

30000.
1375.
560.

70.

428,953.

428,953.

00|

|
.00

3 ) PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

2.50000

4.00000

0.50000

441,783.




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 48-C048-067 Primary County: IOWA
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) MU181 | ( 5 ) 10081 | ( 6 ) GO0020
|IMUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 1.000 ACRE | 1200.00000 1200.00]| 1500.00000 1500.00] 2500.00000 2500.00
CLEARING AND GRUBBING | | \
0020 2102-2710070 833.000 CY | 8.00000 6664.00 | 18.00000 14994.00| 10.00000 8330.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1480.000 CY | 8.00000 11840.00]| 8.00000 11840.00]| 6.00000 8880.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 479.000 CY | 8.00000 3832.00] 13.00000 6227.00 | 6.00000 2874.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2312-8260051 580.000 TON | 21.00000 12180.00]| 23.00000 13340.00] 30.00000 17400.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 19750.00000 19750.00 | 25000.00000 25000.00]| 18000.00000 18000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 54.000 CY | 20.00000 1080.00| 30.00000 1620.00| 25.00000 1350.00
EXCAVATION, CLASS 20 | | I
0080 2403-0100010 256.500 CY | 490.00000 125685.00 | 495.00000 126967.50 | 605.00000 155182.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 63933.000 LB | 0.89000 56900.37| 0.78000 49867.74 | 0.90000 57539.70
REINFORCING STEEL \ | |
0100 2414-6424120 242.000 LF | 62.00000 15004.00| 80.00000 19360.00 | 55.00000 13310.00
CONCRETE OPEN RAILING | \ |
0110 2501-0201042 2350.000 LF | 32.00000 75200.00 | 34.00000 79900.00 | 43.00000 101050.00
PILES, STEEL, HP 10 X 42 | \ |
0120 2501-5478042 380.000 LF | 80.00000 30400.00| 100.00000 38000.00| 65.00000 24700.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0130 2505-4008400 4.000 EACH | 1625.00000 6500.00 | 1625.00000 6500.00 | 1625.00000 6500.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 190.00000 760.00 | 190.00000 760.00 | 190.00000 760.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0160 2507-3250005 813.000 sSY | 2.50000 2032.50| 2.00000 1626.00] 3.00000 2439.00
ENGINEERING FABRIC | | |
0170 2507-6800061 604.000 TON | 45.00000 27180.00 | 45.00000 27180.00 | 43.00000 25972.00
REVETMENT, CLASS E | | |
0180 2518-6910000 2.000 EACH | 125.00000 250.00 | 125.00000 250.00 | 75.00000 150.00
| | |

SAFETY CLOSURE



Bid Order: 005

Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-C048-067

Run Date:
Page:

Primary County: IOWA

09/18/14
005 5

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0190 2526-8285000
CONSTRUCTION SURVEY

0200 2528-8445110
TRAFFIC CONTROL

0210 2533-4980005
MOBILIZATION

0220 2602-0000020 550.000
SILT FENCE

0230 2602-0000030 140.000
SILT FENCE FOR DITCH CHECKS

0240 2602-0000101 140.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK
SECTION TOTALS

CONTRACT TOTALS

LF

LF
FENCE

4 ) MU181

=

2.50000

4.00000

0.50000

464,212.

USCATINE BRIDGE CO., INC.

5 ) I0081

(
IOWA BRIDGE & CULVERT,

1500.00000

1500.00000

35000.00000

1.60000

1.95000

0.10000

| (
L.C. |G
|

AMOUNT |

1500.

1500

35000.
880.
273.

14.

471,499.

471,499.

00|

|
.00

6 ) GO020

UNIT PRICE

3000.00000
45000.00000
5.00000
6.00000

1.00000

ODBERSEN-SMITH CONSTRUCTION

507,567.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 140819 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to VIETH CONSTRUCTION CORP.
Contract Period: 35 WORK DAYS Late Start Date: 07/06/15

Project: STP-E-C057(113)--8V-57
Work Type: RCB CULVERT NEW - SINGLE BOX
County: LINN Prj Awd Amt: $922,906.44
Route: IOWA 13
Location: GRANT WOOD TRAIL UNDERPASS @ HWY. 13
INTERSECTION OF HWY 13 & GRANT WOOD TRAIL

VIETH CONSTRUCTION CORPORATION
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  VIO35 VIETH CONSTRUCTION CORPORATION $ 922,906.44 100.00 %
2 RI037 RICKLEFS EXCAVATING, LTD. $ 924,709.50 100.19 %
3 PE320 PETERSON CONTRACTORS INC. $ 957,977.43 103.80 %
4  HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 984,868.49 106.71 %
5  TA060 TAYLOR CONSTRUCTION, INC. $ 1,031,532.58 111.77 %
6  RE300 REILLY CONSTRUCTION CO., INC. $ 1,048,589.93 113.61 %
7 10081 IOWA BRIDGE & CULVERT, L.C. $ 1,083,923.26 117.44 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
| 1 ) VIO35 | ( 2 ) RIO037 | ( 3 ) PE320
|VIETH CONSTRUCTION CORP. |RICKLEFS EXCAVATING, LTD. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 14'-0 X 10'-0 X 199'-6 PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2710070 1492.000 CY | 14.00000 20888.00]| 15.00000 22380.00]| 8.00000 11936.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 582.000 CY | 12.00000 6984.00| 6.00000 3492.00| 6.15000 3579.30
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2111-8174100 2130.100 SY | 7.50000 15975.75] 7.00000 14910.70] 5.70000 12141.57
GRANULAR SUBBASE | | |
0040 2121-7425010 300.000 TON | 28.00000 8400.00 | 17.00000 5100.00 | 15.45000 4635.00
GRANULAR SHOULDERS, TYPE A | | |
0050 2304-0101000 2015.000 SY | 47.00000 94705.00 | 44.00000 88660.00 | 44.00000 88660.00
TEMPORARY PAVEMENT | | |
0060 2310-5151040 238.600 CY | 93.00000 22189.80]| 84.00000 20042.40| 110.00000 26246.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0070 2310-5151051 406.200 SY | 75.00000 30465.00 | 57.00000 23153.40] 138.75000 56360.25
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (BONDED) \ \ \
0080 2315-8275025 282.300 TON | 20.00000 5646.00 | 17.00000 4799.10| 15.45000 4361.54
SURFACING, DRIVEWAY, CLASS A CRUSHED | \
STONE | | |
0100 2402-0425040 159.600 CY | 37.00000 5905.20 | 22.00000 3511.20]| 33.75000 5386.50
FLOODED BACKFILL | |
0110 2402-2720000 3770.000 CY | 10.00000 37700.00 | 9.00000 33930.00| 6.75000 25447.50
EXCAVATION, CLASS 20 | | |
0120 2415-2100000 199.500 LF | 1471.00000 293464 .50 1550.00000 309225.00] 1475.00000 294262.50
PRECAST CONCRETE BOX CULVERT, 14'x10' | |
0130 2415-2200000 2.000 EACH | 36000.00000 72000.00 | 24000.00000 48000.00 | 41500.00000 83000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 14'X10"' | | |
0140 2510-6745850 4665.500 SY | 6.75000 31492.13] 9.00000 41989.50 | 6.00000 27993.00
REMOVAL OF PAVEMENT | | |
0150 2512-1750006 1498.500 LF | 51.00000 76423.50 | 50.00000 74925.00 | 47.50000 71178.75
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN \ \ |
0160 2518-6910000 3.000 EACH | 128.00000 384.00] 120.00000 360.00] 200.00000 600.00
SAFETY CLOSURE | \
0170 2519-1002048 144.000 LF | 57.00000 8208.00] 55.00000 7920.00 | 55.00000 7920.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | \
0180 2524-6765010 4.000 EACH | 110.00000 440.00] 100.00000 400.00] 175.00000 700.00
| | \

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

REMOVAL OF SILT FENCE OR SILT FENCE FOR

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) RIO037 | ( 3 ) PE320
|VIETH CONSTRUCTION CORP. |RICKLEFS EXCAVATING, LTD. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2526-8285000 LUMP | 4500.00000 4500.00 | 4000.00000 4000.00 | 6500.00000 6500.00
CONSTRUCTION SURVEY | | |
0200 2527-9263109 78.310 STA | 38.00000 2975.78| 35.00000 2740.85| 55.00000 4307.05
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263180 78.310 STA | 38.00000 2975.78| 35.00000 2740.85| 29.00000 2270.99
PAVEMENT MARKINGS REMOVED | | [
0220 2528-8400048 236.000 LF | 13.00000 3068.00 | 12.00000 2832.00| 13.00000 3068.00
TEMPORARY BARRIER RAIL, CONCRETE \ \ |
0230 2528-8400157 8.000 EACH | 535.00000 4280.00 | 500.00000 4000.00 | 2100.00000 16800.00
TEMPORARY FLOODLIGHTING LUMINAIRE | \ |
0240 2528-8445110 LUMP | 17500.00000 17500.00 | 15000.00000 15000.00 | 15100.00000 15100.00
TRAFFIC CONTROL | |
0250 2528-9109020 1514.000 LF | 8.00000 12112.00]| 8.00000 12112.00]| 7.50000 11355.00
TEMPORARY LANE SEPARATOR SYSTEM | | \
0260 2529-2242304 10.000 EACH | 80.00000 800.00 | 80.00000 800.00| 450.00000 4500.00
CD JOINT ASSEMBLY | | |
0270 2529-5070110 107.600 SY | 180.00000 19368.00 | 115.00000 12374.00| 165.00000 17754.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0280 2529-5070111 504.800 SY | 144.00000 72691.20| 100.00000 50480.00 | 165.00000 83292.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | \ \
0290 2533-4980005 LUMP | 15000.00000 15000.00| 95000.00000 95000.00 | 42000.00000 42000.00
MOBILIZATION | \
0300 2551-0000110 2.000 EACH | 1200.00000 2400.00 | 1000.00000 2000.00 | 1000.00000 2000.00
TEMP CRASH CUSHION | | \
0310 2599-9999010 LUMP | 18000.00000 18000.00| 8000.00000 8000.00 | 8500.00000 8500.00
('"LUMP SUM' ITEM) LIGHTING FOR | | |
PEDESTRIAN TUNNEL | | |
0320 2601-2634100 0.900 ACRE | 700.00000 630.00] 700.00000 630.00] 700.00000 630.00
MULCHING | | \
0330 2601-2636043 0.500 ACRE | 2460.00000 1230.00]| 2100.00000 1050.00| 1000.00000 500.00
SEEDING AND FERTILIZING (RURAL) \ \ |
0340 2601-2636044 0.400 ACRE | 2675.00000 1070.00] 4000.00000 1600.00] 1400.00000 560.00
SEEDING AND FERTILIZING (URBAN) | | |
0350 2602-0000020 688.000 LF | 2.00000 1376.00] 2.00000 1376.00] 1.75000 1204.00
SILT FENCE \ | |
0360 2602-0000071 688.000 LF | 0.50000 344.00] 0.50000 344.00] 0.10000 68.80
| | |
| | |

DITCH CHECKS



Bid Order: 006
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

57-C057-113

Run Date: 09/18/14
Page: 006 4

Primary County: LINN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0361 2402-0875150 1541.500 cCy
COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

0362 2602-0000101 688.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0363 2107-3825025 65.600 CY
GRANULAR MATERIAL FOR BLANKET AND
SUBDRAIN

0364 2529-5070120 5.000 EACH

PATCHES, FULL-DEPTH FINISH, BY COUNT
SECTION TOTALS

CONTRACT TOTALS

1 ) VIO35

0.50000

58.00000

200.00000

IETH CONSTRUCTION CORP.

I ( 2 ) RIO37 |

|RICKLEFS EXCAVATING, LTD. \

| |

AMOUNT | UNIT PRICE AMOUNT |
6166.00] 1.00000 1541.50]

| |

| |

344.00] 0.50000 344.00]

| |

\ \

3804.80| 35.00000 2296.00|

\ \

| |

1000.00| 130.00000 650.00|

| |
922,906.44| S 924,709.50|
o +
922,906.44| $ 924,709.50]

( 3 ) PE320

PETERSON CONTRACTORS INC.
UNIT PRICE AMOUNT
3.65000 5626.48
1.00000 688.00
35.75000 2345.20
900.00000 4500.00
S 957,977.43
$ 957,977.43




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) TA060 | ( 6 ) RE300
| HORSFIELD CONSTRUCTION, INC |TAYLOR CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 14'-0 X 10'-0 X 199'-6 PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2710070 1492.000 CY | 10.00000 14920.00] 7.00000 10444.00| 17.50000 26110.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 582.000 CY | 10.00000 5820.00 | 5.00000 2910.00| 22.00000 12804.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2111-8174100 2130.100 SY | 6.00000 12780.60 | 6.30000 13419.63| 7.00000 14910.70
GRANULAR SUBBASE | | |
0040 2121-7425010 300.000 TON | 20.00000 6000.00| 15.00000 4500.00 | 17.50000 5250.00
GRANULAR SHOULDERS, TYPE A | | |
0050 2304-0101000 2015.000 SY | 44.00000 88660.00 | 44.00000 88660.00 | 45.00000 90675.00
TEMPORARY PAVEMENT | | |
0060 2310-5151040 238.600 CY | 100.00000 23860.00]| 87.00000 20758.20]| 90.00000 21474.00
PORTLAND CEMENT CONCRETE OVERLAY, \ \ \
FURNISH ONLY | | |
0070 2310-5151051 406.200 SY | 55.00000 22341.00] 70.00000 28434.00 | 75.00000 30465.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (BONDED) | | |
0080 2315-8275025 282.300 TON | 20.00000 5646.00 | 15.00000 4234.50 | 17.50000 4940.25
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ |
0100 2402-0425040 159.600 CY | 30.00000 4788.00 | 100.00000 15960.00 | 32.00000 5107.20
FLOODED BACKFILL \ \
0110 2402-2720000 3770.000 CY | 10.00000 37700.00 | 9.50000 35815.00| 15.00000 56550.00
EXCAVATION, CLASS 20 | \ \
0120 2415-2100000 199.500 LF | 1950.00000 389025.00] 1800.00000 359100.00] 2000.00000 399000.00
PRECAST CONCRETE BOX CULVERT, 14'x10' | |
0130 2415-2200000 2.000 EACH | 35000.00000 70000.00 | 35000.00000 70000.00 | 30000.00000 60000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 14'X10"' | | |
0140 2510-6745850 4665.500 SY | 10.00000 46655.00 | 8.00000 37324.00| 8.00000 37324.00
REMOVAL OF PAVEMENT | | |
0150 2512-1750006 1498.500 LF | 50.00000 74925.00 | 47.50000 71178.75]| 50.00000 74925.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0160 2518-6910000 3.000 EACH | 200.00000 600.00| 125.00000 375.00] 150.00000 450.00
SAFETY CLOSURE | |
0170 2519-1002048 144.000 LF | 54.00000 7776.00 | 54.00000 7776.00 | 55.00000 7920.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0180 2524-6765010 4.000 EACH | 175.00000 700.00] 125.00000 500.00] 150.00000 600.00
| | |

REMOVE AND REINSTALL SIGN AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF SILT FENCE OR SILT FENCE FOR

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
| 4 ) HOo641 | ( 5 ) TA06O | ( 6 ) RE300
|HORSFIELD CONSTRUCTION, INC | TAYLOR CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2526-8285000 LUMP | 4750.00000 4750.00| 10500.00000 10500.00] 5000.00000 5000.00
CONSTRUCTION SURVEY | | |
0200 2527-9263109 78.310 STA | 55.00000 4307.05] 70.39000 5512.24] 75.00000 5873.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263180 78.310 STA | 29.00000 2270.99] 24.96000 1954.62| 27.50000 2153.53
PAVEMENT MARKINGS REMOVED | | |
0220 2528-8400048 236.000 LF | 13.00000 3068.00] 16.71000 3943.56| 18.00000 4248.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0230 2528-8400157 8.000 EACH | 2600.00000 20800.00 | 2600.00000 20800.00 | 2850.00000 22800.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0240 2528-8445110 LUMP | 12200.00000 12200.00] 8100.00000 8100.00| 9000.00000 9000.00
TRAFFIC CONTROL | |
0250 2528-9109020 1514.000 LF | 7.50000 11355.00] 7.50000 11355.00] 7.50000 11355.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0260 2529-2242304 10.000 EACH | 250.00000 2500.00| 75.44000 754.40| 80.00000 800.00
CD JOINT ASSEMBLY | | |
0270 2529-5070110 107.600 sSY | 110.00000 11836.00| 113.00000 12158.80| 125.00000 13450.00
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0280 2529-5070111 504.800 SY | 92.00000 46441.60| 98.10000 49520.88| 110.00000 55528.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | |
FEET OR GREATER IN LENGTH) | | |
0290 2533-4980005 LUMP | 30000.00000 30000.00| 100000.00000 100000.00| 45000.00000 45000.00
MOBILIZATION | |
0300 2551-0000110 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1100.00000 2200.00
TEMP CRASH CUSHION | | |
0310 2599-9999010 LUMP | 8450.00000 8450.00 | 8450.00000 8450.00 | 10000.00000 10000.00
('LUMP SUM' ITEM) LIGHTING FOR | | |
PEDESTRIAN TUNNEL | | |
0320 2601-2634100 0.900 ACRE | 700.00000 630.00| 700.00000 630.00] 700.00000 630.00
MULCHING | | |
0330 2601-2636043 0.500 ACRE | 2000.00000 1000.00| 2200.00000 1100.00]| 3500.00000 1750.00
SEEDING AND FERTILIZING (RURAL) | | |
0340 2601-2636044 0.400 ACRE | 2000.00000 800.00] 2500.00000 1000.00| 3500.00000 1400.00
SEEDING AND FERTILIZING (URBAN) | | |
0350 2602-0000020 688.000 LF | 2.00000 1376.00| 3.75000 2580.00 | 2.50000 1720.00
SILT FENCE | | |
0360 2602-0000071 688.000 LF | 1.00000 688.00| 0.50000 344.00] 1.00000 688.00
| | |
| | |

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 7
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) TAO06O | ( 6 ) RE300
|HORSFIELD CONSTRUCTION, INC | TAYLOR CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0361 2402-0875150 1541.500 CY | 2.70000 4162.05] 8.00000 12332.00] 2.00000 3083.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0362 2602-0000101 688.000 LF | 1.00000 688.00| 0.50000 344.00] 1.00000 688.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0363 2107-3825025 65.600 CY | 32.00000 2099.20| 65.00000 4264.00] 30.00000 1968.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0364 2529-5070120 5.000 EACH | 250.00000 1250.00| 500.00000 2500.00| 150.00000 750.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
SECTION TOTALS | S 984,868.49| S 1,031,532.58]| S 1,048,589.93
—————————————————————————————————————————— e
\ \ \

CONTRACT TOTALS $ 984,868.49 S 1,031,532.58 $ 1,048,589.93




Bid Order: 006

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 57-C057-113

Run Date: 09/18/14
Page: 006 8

Primary County: LINN

Letting Date: 08/19/14 10:00 A.M.
| ( 7 ) 10081 | ( ) | ( )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

SECTION 0001 ITEMS FOR A 14'-0 X 10'-0 X 199'-6 PRECAST REINFORCED CONCRETE BOX CULVERT

0010 2102-2710070

EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2105-8425015

TOPSOIL, STRIP, SALVAGE AND SPREAD

0030 2111-8174100
GRANULAR SUBBASE
0040 2121-7425010

GRANULAR SHOULDERS, TYPE A

0050 2304-0101000
TEMPORARY PAVEMENT
0060 2310-5151040

PORTLAND CEMENT CONCRETE OVERLAY,

FURNISH ONLY
0070 2310-5151051

PORTLAND CEMENT CONCRETE OVERLAY,

PLACEMENT ONLY (BONDED)
0080 2315-8275025

SURFACING, DRIVEWAY, CLASS A CRUSHED

STONE
0100 2402-0425040
FLOODED BACKFILL
0110 2402-2720000
EXCAVATION, CLASS 20
0120 2415-2100000

PRECAST CONCRETE BOX CULVERT, 14'x10'

0130 2415-2200000

PRECAST CONCRETE BOX CULVERT STRAIGHT

END SECTION, 14'X10'
0140 2510-6745850

REMOVAL OF PAVEMENT
0150 2512-1750006

CURB AND GUTTER, P.C. CONCRETE, AS PER

PLAN
0160 2518-6910000
SAFETY CLOSURE
0170 2519-1002048

FENCE, CHAIN LINK, 48 IN. HEIGHT

0180 2524-6765010

REMOVE AND REINSTALL SIGN AS PER PLAN

\
13.00000 19396.00]

1492.000 cCy :
582.000 CY : 12.00000 6984.00:
2130.100 sY : 12.00000 25561.20:
300.000 TON : 24.00000 7200.00:
2015.000 sY : 51.00000 102765.001
238.600 CY : 87.00000 20758.20:
| |
406.200 sY | 70.00000 28434.00|
| |
282.300 TON | 24.00000 6775.20 |
| |
159.600 CY | 40.00000 6384.00|
3770.000 CY : 18.00000 67860.00:
199.500 LF : 1750.00000 349125.00:
2.000 EACH : 32000.00000 64000.00:
| |
4665.500 SY | 8.90000 41522.95|
1498.500 LF : 65.00000 97402.50:
| |
3.000 EACH : 120.00000 360.00:
144.000 LF : 53.52000 7706.88:
4.000 EACH i 150.00000 600.00:



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 9
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
7 ) 10081 ( ) ( )

(
IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2526-8285000 LUMP | 4100.00000 4100.00]| |
CONSTRUCTION SURVEY | \ \
0200 2527-9263109 78.310 STA | 35.00000 2740.85] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263180 78.310 STA | 35.00000 2740.85| |
PAVEMENT MARKINGS REMOVED \ \ \
0220 2528-8400048 236.000 LF | 12.00000 2832.00 | |
TEMPORARY BARRIER RAIL, CONCRETE | | \
0230 2528-8400157 8.000 EACH | 1200.00000 9600.00| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0240 2528-8445110 LUMP | 16300.00000 16300.00 | |
TRAFFIC CONTROL | |
0250 2528-9109020 1514.000 LF | 7.50000 11355.00| \
TEMPORARY LANE SEPARATOR SYSTEM | | |
0260 2529-2242304 10.000 EACH | 75.44000 754.40 | |
CD JOINT ASSEMBLY \ \ \
0270 2529-5070110 107.600 SY | 113.00000 12158.80]| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0280 2529-5070111 504.800 SY | 98.10000 49520.88| |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | \
FEET OR GREATER IN LENGTH) | | |
0290 2533-4980005 LUMP | 90000.00000 90000.00 | \
MOBILIZATION | |
0300 2551-0000110 2.000 EACH | 1000.00000 2000.00 | |
TEMP CRASH CUSHION \ \ \
0310 2599-9999010 LUMP | 10000.00000 10000.00]| |
('"LUMP SUM' ITEM) LIGHTING FOR | | \
PEDESTRIAN TUNNEL | | |
0320 2601-2634100 0.900 ACRE | 700.00000 630.00] |
MULCHING \ \ \
0330 2601-2636043 0.500 ACRE | 1000.00000 500.00| |
SEEDING AND FERTILIZING (RURAL) | | \
0340 2601-2636044 0.400 ACRE | 1400.00000 560.00| |
SEEDING AND FERTILIZING (URBAN) | | |
0350 2602-0000020 688.000 LF | 1.75000 1204.00| |
SILT FENCE | | |
0360 2602-0000071 688.000 LF | 0.10000 68.80 | |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 10
Bid Order: 006 Contract ID: 57-C057-113 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
7 ) 10081 ( ) ( )

( \
IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT |

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0361 2402-0875150 1541.500 CY | 2.50000 3853.75| \
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | \
0362 2602-0000101 688.000 LF | 1.00000 688.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | \
0363 2107-3825025 65.600 CY | 135.00000 8856.00] |
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
0364 2529-5070120 5.000 EACH | 125.00000 625.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
SECTION TOTALS | S 1,083,923.26]| S | S
—————————————————————————————————————————— et et T
CONTRACT TOTALS | S 1,083,923.26]| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: 76-C076-067 Primary County: POCAHONTAS
Letting Date: 140819 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 60 WORK DAYS Late Start Date: 07/27/15

Project: BRS-C076(67)--60-76
Work Type: BRIDGE REPLACEMENT - CCS
County: POCAHONTAS Prj Awd Amt: $388,596.46
Route: C26
Location: C26 OVER PILOT CREEK

CHRISTENSEN BROS., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 388,596.46 100.00 %
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 399,809.74 102.88 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 425,823.44 109.57 %
4 DI360 DIXON CONSTRUCTION CO. $ 428,801.48 110.34 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 76-C076-067 Primary County: POCAHONTAS
Letting Date: 08/19/14 10:00 A.M.

| ( 1 ) CH320 | ( 2 ) GO020 | ( 3 ) GR100

|CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE

I I
20.00000 8600.00| 10.00000 4300.00

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

I
0010 2102-2710070 430.000 CY | I 8.00000 3440.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | I
0020 2104-2710020 230.000 CY | 8.00000 1840.00| 8.00000 1840.00| 5.00000 1150.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2115-0100000 113.001 cCY | 55.00000 6215.06| 66.00000 7458.07| 48.00000 5424.05
MODIFIED SUBBASE | I |
0040 2121-7425020 54.675 TON | 35.00000 1913.63| 35.00000 1913.63| 28.00000 1530.90
GRANULAR SHOULDERS, TYPE B | | |
0050 2301-0690180 106.666 SY | 155.00000 16533.23] 145.00000 15466.57| 144.00000 15359.90
BRIDGE APPROACH, RK-18 I I I
0060 2301-1033085 426.667 SY | 62.00000 26453.35] 80.00000 34133.36] 70.00000 29866.69
STANDARD OR SLIP FORM PORTLAND CEMENT | I
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8.5 IN. | | I
0070 2401-6745625 LUMP | 48000.00000 48000.00| 20000.00000 20000.00| 28000.00000 28000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 410.000 CY | 10.00000 4100.00 | 18.00000 7380.00 | 18.00000 7380.00
EXCAVATION, CLASS 20 | | I
0090 2402-2722000 25.000 CY | 60.00000 1500.00 | 25.00000 625.00] 50.00000 1250.00
EXCAVATION, CLASS 22 | | I
0100 2403-0100010 168.600 CY | 460.00000 77556.00 | 650.00000 109590.00] 485.00000 81771.00
STRUCTURAL CONCRETE (BRIDGE) | | I
0110 2404-7775005 51119.000 LB | 0.90000 46007.10] 0.96000 49074.24| 0.95000 48563.05
REINFORCING STEEL, EPOXY COATED | | I
0120 2414-6424124 182.000 LF | 50.00000 9100.00] 65.00000 11830.00] 55.00000 10010.00
CONCRETE OPEN RAILING, TL-4 | | |
0130 2501-0201042 1190.000 LF | 35.00000 41650.00 | 42.00000 49980.00 | 34.00000 40460.00
PILES, STEEL, HP 10 X 42 | | I
0140 2501-5478042 204.000 LF | 140.00000 28560.00| 80.00000 16320.00 | 190.00000 38760.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | I
HP 10 X 42 (P10L TYPE 3) | | I
0150 2505-4008120 240.000 LF | 3.00000 720.00] 6.00000 1440.00| 5.00000 1200.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2505-4008300 25.000 LF | 20.00000 500.00] 18.00000 450.00] 18.00000 450.00
STEEL BEAM GUARDRAIL | | I
0170 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
I I I
| I I



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 76-C076-067 Primary County: POCAHONTAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) GO020 | ( 3 ) GR100
|CHRISTENSEN BROS., INC. | GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4021010 4.000 EACH | 200.00000 800.00] 180.00000 720.00] 180.00000 720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0200 2507-3250005 38.556 SY | 2.00000 77.11 | 3.00000 115.67| 5.00000 192.78
ENGINEERING FABRIC | | |
0210 2507-6800061 48.580 TON | 45.00000 2186.10] 45.00000 2186.10] 50.00000 2429.00
REVETMENT, CLASS E | | |
0220 2510-6745850 443.333 SY | 15.00000 6650.00| 15.00000 6650.00| 8.00000 3546.66
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 200.00000 400.00] 100.00000 200.00] 225.00000 450.00
SAFETY CLOSURE | |
0240 2527-9263109 5.468 STA | 160.00000 874.88| 325.00000 1777.10]| 159.00000 869.41
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 4000.00000 4000.00
TRAFFIC CONTROL \ \ \
0260 2533-4980005 LUMP | 38000.00000 38000.00| 36000.00000 36000.00| 80000.00000 80000.00
MOBILIZATION | |
0270 2602-0000030 160.000 LF | 5.00000 800.00] 5.00000 800.00] 5.00000 800.00
SILT FENCE FOR DITCH CHECKS | | |
0280 2602-0000101 160.000 LF | 1.00000 160.00] 1.00000 160.00] 5.00000 800.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0290 2602-0000309 500.000 LF | 3.00000 1500.00| 3.00000 1500.00| 5.00000 2500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0300 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS \ S 388,596.46| S 399,809.74| S 425,823.44
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 388,596.46| $ 399,809.74| $ 425,823.44




Bid Order: 008

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 76-C076-067

Primary County:

Run Date: 09/18/14
Page: 008 4

POCAHONTAS

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Letting Date: 08/19/14 10:00 A.M.
\ 4 ) DI36O ¢ ) ¢ )
|DIXON CONSTR. CO. |
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 430.000 cCY | 12.00000 5160.00]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 230.000 CY | 5.00000 1150.00] |
EXCAVATION, CLASS 10, CHANNEL | | \
0030 2115-0100000 113.001 cCY | 80.00000 9040.08] |
MODIFIED SUBBASE | | |
0040 2121-7425020 54.675 TON | 30.00000 1640.25| |
GRANULAR SHOULDERS, TYPE B | | |
0050 2301-0690180 106.666 SY | 200.00000 21333.20] |
BRIDGE APPROACH, RK-18 | | |
0060 2301-1033085 426.667 SY | 100.00000 42666.70 | |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8.5 IN. | \ \
0070 2401-6745625 LUMP | 43000.00000 43000.00]| |
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 410.000 cCY | 15.00000 6150.00| |
EXCAVATION, CLASS 20 | | |
0090 2402-2722000 25.000 CY | 20.00000 500.00]| \
EXCAVATION, CLASS 22 | | |
0100 2403-0100010 168.600 CY | 490.00000 82614.00| \
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 51119.000 LB | 0.87000 44473.53| |
REINFORCING STEEL, EPOXY COATED | \ \
0120 2414-6424124 182.000 LF | 57.00000 10374.00| |
CONCRETE OPEN RAILING, TL-4 | | \
0130 2501-0201042 1190.000 LF | 34.00000 40460.00 | |
PILES, STEEL, HP 10 X 42 | | |
0140 2501-5478042 204.000 LF | 150.00000 30600.00]| |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | \
0150 2505-4008120 240.000 LF | 5.00000 1200.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2505-4008300 25.000 LF | 18.00000 450.00 | |
STEEL BEAM GUARDRAIL | | |
0170 2505-4008400 4.000 EACH | 1800.00000 7200.00 | |
| | |
| \ \

SECTION



Bid Order: 008
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

76-C076-067

Run Date: 09/18/14
Page: 008 5

Primary County: POCAHONTAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0190 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0200 2507-3250005 38.556 SY
ENGINEERING FABRIC

0210 2507-6800061 48.580 TON
REVETMENT, CLASS E

0220 2510-6745850 443.333 SY
REMOVAL OF PAVEMENT

0230 2518-6910000 2.000 EACH
SAFETY CLOSURE

0240 2527-9263109 5.468 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0250 2528-8445110 LUMP
TRAFFIC CONTROL

0260 2533-4980005 LUMP
MOBILIZATION

0270 2602-0000030 160.000 LF
SILT FENCE FOR DITCH CHECKS

0280 2602-0000101 160.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0290 2602-0000309 500.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0300 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

4 )
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DI360
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00000
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UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
009 Contract ID: 91-C091-093
140819 10:00 A.M.
CONTRACT SIGNED by
45 WORK DAYS Late Start Date:

HERBERGER CONSTR. CO., INC.
08/31/15

Run Date:

Primary County: WARREN
No Established DBE Goal

246,408.00

09/18/14
Page: 009 1

Project: FM-C091(93)--55-91
Work Type: BRIDGE REPLACEMENT - CCS
County: WARREN Prj Awd Amt: $246,408.00
Route: FORD STREET
Location: FORD ST OVER AN UNNAMED TRIBUTARY TO NORTH
RIVERD-3347
RANK VENDOR NO./NAME
1 HE420 HERBERGER CONSTRUCTION CO., INC.
2 Ccu080 CUNNINGHAM-REIS CO.

IOWA BRIDGE & CULVERT, L.C.

$
$ 261,028.40
$ 297,335.54



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 91-C091-093 Primary County: WARREN
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CUu080 | ( 3 ) 10081
|HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 70'-0 X 24'-0 CONTINOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.100 ACRE | 8000.00000 800.00] 6000.00000 600.00| 8000.00000 800.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1200.000 cCY | 13.00000 15600.00 | 15.00000 18000.00 | 16.00000 19200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 260.000 cCY | 6.00000 1560.00] 4.00000 1040.00] 10.00000 2600.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 10250.00000 10250.00| 10000.00000 10000.00 | 17000.00000 17000.00
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 126.000 CY \ 35.00000 4410.00] 45.00000 5670.00] 30.00000 3780.00
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 126.000 CY | 530.00000 66780.00 | 470.00000 59220.00 | 575.00000 72450.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0070 2404-7775005 33898.000 LB | 1.00000 33898.00 | 0.80000 27118.40] 0.90000 30508.20
REINFORCING STEEL, EPOXY COATED | | |
0080 2414-6424124 162.000 LF | 65.00000 10530.00| 65.00000 10530.00| 85.00000 13770.00
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201042 1260.000 LF | 33.00000 41580.00 | 40.00000 50400.00 | 40.00000 50400.00
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 180.000 LF | 85.00000 15300.00| 80.00000 14400.00| 85.00000 15300.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0110 2505-4008400 4.000 EACH | 1775.00000 7100.00] 1800.00000 7200.00| 1775.00000 7100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00] 1895.00000 7580.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0140 2507-6800061 325.000 TON | 48.00000 15600.00 | 46.00000 14950.00 | 45.00000 14625.00
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 100.00000 200.00| 250.00000 500.00] 100.00000 200.00
SAFETY CLOSURE | |
0160 2526-8285000 LUMP | 2400.00000 2400.00] 2500.00000 2500.00] 1500.00000 1500.00
CONSTRUCTION SURVEY | | |
0170 2528-8445110 LUMP | 2000.00000 2000.00] 3500.00000 3500.00] 2722.34000 2722 .34
TRAFFIC CONTROL | | |
0180 2533-4980005 LUMP | 10000.00000 10000.00 | 27000.00000 27000.00] 37000.00000 37000.00
MOBILIZATION | |
SECTION TOTALS | $ 246,408.00| $ 261,028.40| $ 297,335.54
—————————————————————————————————————————— Rt e et e it et
CONTRACT TOTALS | S 246,408.00| S 261,028.40| S 297,335.54




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
010 Contract ID: 50-0805-337
140819 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

JENSEN CONSTRUCTION CO.
09/29/14

Run Date:

Primary County: JASPER
No Established DBE Goal

102,132.50

09/18/14
Page: 010 1

Project: IMN-080-5(337)152--0E-50
Work Type: PPCB REPAIR
County: JASPER Prj Awd Amt: $102,132.50
Route: I-80
Location: 128TH ST 2.5 MI E OF POLK CO
RANK VENDOR NO./NAME

1 JE200 JENSEN CONSTRUCTION CO.
2 CR120 CRAMER AND ASSOC., INC.
3 JE101 JENCO CONSTRUCTION, INC.

$
$ 124,460.00
$ 156,570.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 50-0805-337 Primary County: JASPER
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) CR120 | ( 3 ) JE101
| JENSEN CONSTRUCTION CO. | CRAMER AND ASSOC., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ettt
SECTION 0001 DESIGN NO. 0615; REPAIRS TO A 215'-5 X 24'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 17500.00000 17500.00] 20000.00000 20000.00| 50000.00000 50000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 11.700 CY | 2500.00000 29250.00| 3500.00000 40950.00] 1500.00000 17550.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775000 3255.000 LB | 1.50000 4882.50] 2.00000 6510.00| 4.00000 13020.00
REINFORCING STEEL | | |
0040 2407-0550000 1.000 EACH | 22000.00000 22000.00]| 20000.00000 20000.00| 20000.00000 20000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SA63 | | \
0050 2533-4980005 LUMP | 15000.00000 15000.00] 17000.00000 17000.00] 35000.00000 35000.00
MOBILIZATION | | \
0060 2599-9999010 LUMP | 3500.00000 3500.00| 15000.00000 15000.00] 1000.00000 1000.00
('"LUMP SUM' ITEM) REMOVE AND REINSTALL | | |
ALUMINUM RAIL | |
SECTION TOTALS | S 92,132.50] $ 119,460.00| $ 136,570.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2528-8445110 LUMP | 10000.00000 10000.00] 5000.00000 5000.00| 20000.00000 20000.00
TRAFFIC CONTROL | | |
SECTION TOTALS \ $ 10,000.00] $ 5,000.00| $ 20,000.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ S 102,132.50] $ 124,460.00| $ 156,570.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14
VENDOR RANKING Page: 101 1

Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 140819 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: Completion Date: 11/15/15

Project: IMN-080-3(175)119--0E-25
Work Type: PCC PAVEMENT - GRADE AND NEW
County: DALLAS Prj Awd Amt: $13,423,922.46
Route: I-80
Location: IN THE CITY OF WAUKEE 105TH STREET (ALICES
ROAD) -ASHWORTH TO I-80 INTERSTATE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 13,423,922.48 100.00 %
2 MCO019 MCANINCH CORPORATION & AFFILIATES $ 13,806,711.10 102.85 %
3 CE099 CEDAR VALLEY CORP., LLC. $ 13,982,030.78 104.15 %
4 MO480 MOYNA, C.J. & SONS, INC. $ 14,428,677.14 107.48 %
5 CO415 CONCRETE TECHNOLOGIES, INC. $ 14,982,674.75 111.61 %
6 ELO45 ELDER CORPORATION $ 16,595,000.00 123.62 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MCO19 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. |[MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 29.100 ACRE | 5000.00000 145500.00] 5100.00000 148410.00] 5000.00000 145500.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 2346.000 CY | 36.80000 86332.80 | 47.65000 111786.90| 38.00000 89148.00
SPECIAL BACKFILL | | |
0030 2102-2625010 51427.000 CY | 3.05000 156852.35] 2.45000 125996.15] 2.45000 125996.15
EMBANKMENT-IN-PLACE, STOCKPILE | | |
0040 2102-2710070 414181.000 CY | 3.05000 1263252.05] 3.04000 1259110.24 | 3.02000 1250826.62
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 2350.000 cCY | 15.00000 35250.00 | 16.09000 37811.50| 16.10000 37835.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2105-8425015 70371.000 CY | 4.90000 344817.90| 3.93000 276558.03]| 3.93000 276558.03
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0070 2107-0425020 112.700 cCY | 4.50000 507.15] 41.41000 4666.91| 41.50000 4677.05
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0080 2107-0875100 318601.000 CY | 0.40000 127440.40] 0.39000 124254.39] 0.39000 124254.39
COMPACTION WITH MOISTURE CONTROL | | |
0090 2107-3825025 10840.000 cCY | 23.60000 255824 .00 | 24.95000 270458.00 | 24.95000 270458.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0100 2110-8200000 0.400 MILE | 55170.00000 22068.00] 61424.50000 24569.80] 61425.00000 24570.00
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | |
0110 2112-0000100 35450.000 LF | 1.50000 53175.00 | 2.44000 86498.00 | 2.26000 80117.00
WICK DRAIN | | |
0120 2113-0001000 6621.000 SY | 31.30000 207237.30| 32.16000 212931.36| 32.16000 212931.36
SUBGRADE STABILIZATION MATERIAL, | |
CRUSHED STONE | |
0130 2113-0001100 29724.000 sSY | 1.85000 54989.40 | 1.92000 57070.08 | 1.92000 57070.08
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0140 2115-0100000 17201.000 cCY | 30.70000 528070.70 | 29.71000 511041.71| 29.71000 511041.71
MODIFIED SUBBASE | | |
0150 2122-5190007 7117.000 SY | 33.50000 238419.50| 34.17000 243187.89| 42.85000 304963.45
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0160 2122-5190115 1269.470 sSY | 57.00000 72359.79| 58.14000 73806.99| 79.57000 101011.73
PAVED SHOULDER, P.C. CONCRETE, 11.5 IN. | | |
0170 2122-5500080 2640.300 sSY | 59.00000 155777.70] 60.18000 158893.25] 59.00000 155777.70
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
| | |

8 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
\ 1 ) PE320 | ( 2 ) MC019 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2123-7450020 479.080 STA | 155.00000 74257.40| 172.80000 82785.02 | 172.80000 82785.02
SHOULDER FINISHING, EARTH | | |
0190 2213-6745700 1.000 EACH | 2355.00000 2355.00 | 2340.00000 2340.00 | 2340.00000 2340.00
REMOVAL OF FLUMES | | |
0200 2301-0690200 1917.000 SY | 155.00000 297135.00] 158.10000 303077.70] 160.00000 306720.00
BRIDGE APPROACH, RK-20 | | |
0210 2301-1033100 46564.000 SY | 49.75000 2316559.00 | 50.75000 2363123.00| 55.15000 2568004.60
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0220 2301-1033115 25855.000 SY | 52.75000 1363851.25| 53.81000 1391257.55| 48.71000 1259397.05
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 11.5 IN. | | \
0230 2301-6911722 LUMP | 5100.00000 5100.00 | 5202.00000 5202.00 | 5000.00000 5000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | \
SAMPLES | | |
0240 2301-7000110 66881.000 EACH | 1.00000 66881.00 | 1.00000 66881.00 | 1.00000 66881.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0250 2303-6911000 LUMP | 3800.00000 3800.00 | 3876.00000 3876.00 | 3800.00000 3800.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0260 2304-0100000 10732.000 SY | 65.00000 697580.00 | 66.30000 711531.60] 65.00000 697580.00
DETOUR PAVEMENT \ \ \
0270 2317-7000110 55734.000 EACH | 1.00000 55734.00 | 1.00000 55734.00 | 1.00000 55734.00
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0280 2401-6745355 49.000 EACH | 400.00000 19600.00 | 408.00000 19992.00| 420.00000 20580.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | \ |
0290 2401-6745356 35.000 EACH | 225.00000 7875.00 | 617.85000 21624.75] 618.00000 21630.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | \
POLES | | |
0300 2401-6745910 18.000 EACH | 450.00000 8100.00| 459.00000 8262.00| 450.00000 8100.00
REMOVAL OF SIGN | | |
0310 2401-6750001 LUMP | 22000.00000 22000.00] 31370.10000 31370.10] 22000.00000 22000.00
REMOVALS, AS PER PLAN | | |
0320 2402-0425031 966.000 TON | 24.00000 23184.00]| 19.79000 19117.14| 24.00000 23184.00
| | |

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
1 ) PE320 2 ) MCO19 3 ) CE099

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 2402-2720000 39.000
EXCAVATION, CLASS 20

0340 2403-0100000 134.000

STRUCTURAL CONCRETE (MISCELLANEOUS)
0350 2403-0100020 155.400
STRUCTURAL CONCRETE (RCB CULVERT)

0360 2404-7775000 27396.000
REINFORCING STEEL
0370 2404-7775005 12338.000

REINFORCING STEEL, EPOXY COATED
0380 2412-0000100 6489.000
LONGITUDINAL GROOVING IN CONCRETE

0390 2416-0100015 8.000
APRONS, CONCRETE, 15 IN. DIA.
0400 2416-0100018 1.000
APRONS, CONCRETE, 18 IN. DIA.
0410 2416-0100024 7.000
APRONS, CONCRETE, 24 IN. DIA.
0420 2416-0100030 2.000
APRONS, CONCRETE, 30 IN. DIA.
0430 2416-0100036 1.000
APRONS, CONCRETE, 36 IN. DIA.
0440 2416-0100042 1.000
APRONS, CONCRETE, 42 IN. DIA.
0450 2416-0101036 5.000

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

0460 2416-0101136 1.000
REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

0470 2416-1180024 138.000
CULVERT, CONCRETE ROADWAY PIPE, 24
DIA.

0480 2416-1180036 12.000
CULVERT, CONCRETE ROADWAY PIPE, 36
DIA.

0490 2416-1200248 60.000

CcY

CY

LB

LB

SY

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LF

IN.

LF
IN.

LF

CULVERT, LOW CLEARANCE CONCRETE ROADWAY

PIPE, EQUIVALENT DIAMETER 48 IN.
0500 2417-0225015 1.000
APRONS, METAL, 15 IN. DIA.

EACH

g~

1350.
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ETERSON CONTRACTORS INC.
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CANINCH CORPORATION & AFFIL

I (
|C
|
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\
14016.24|
|
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EDAR VALLEY CORP.,

UNIT PRICE
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MCO019 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0510 2417-0225024 1.000 EACH | 275.00000 275.00| 343.00000 343.00| 275.00000 275.00
APRONS, METAL, 24 IN. DIA | | |
0520 2417-0225036 1.000 EACH | 550.00000 550.00 | 580.00000 580.00| 550.00000 550.00
APRONS, METAL, 36 IN. DIA \ \ \
0530 2417-0225048 2.000 EACH | 950.00000 1900.00| 1095.00000 2190.00| 950.00000 1900.00
APRONS, METAL, 48 IN. DIA. | \ \
0540 2423-1050350 1.000 EACH | 32000.00000 32000.00| 32640.00000 32640.00| 32000.00000 32000.00
OVERHEAD SIGN SUPPORT STRUCTURE, | \ \
CANTILEVERED, 35 FT. ARM | | |
0550 2423-9070013 2.000 EACH | 8100.00000 16200.00 | 8262.00000 16524.00 | 8100.00000 16200.00
BRIDGE-MOUNTED SIGN SUPPORT, 3 BRACKET, | | |
STEEL | | |
0560 2435-0140148 5.000 EACH | 3300.00000 16500.00 | 3131.00000 15655.00 | 3300.00000 16500.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0570 2435-0140160 1.000 EACH | 3600.00000 3600.00 | 3892.00000 3892.00| 3600.00000 3600.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0580 2435-0140172 2.000 EACH | 8300.00000 16600.00 | 6975.00000 13950.00 | 8300.00000 16600.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |
0590 2435-0140200 1.000 EACH | 4500.00000 4500.00 | 5225.00000 5225.00 | 4500.00000 4500.00
MANHOLE, STORM SEWER, SW-402 | | |
0600 2435-0250600 1.000 EACH | 6800.00000 6800.00| 6700.00000 6700.00| 6800.00000 6800.00
INTAKE, SW-506 | |
0610 2435-0250614 1.000 EACH | 3500.00000 3500.00| 1600.00000 1600.00| 3500.00000 3500.00
INTAKE, SW-506 MODIFIED, TOP ONLY | | |
0620 2435-0250700 19.000 EACH | 3700.00000 70300.00 | 4525.00000 85975.00 | 3700.00000 70300.00
INTAKE, SW-507 | | |
0630 2435-0250900 21.000 EACH | 4800.00000 100800.00 | 6090.00000 127890.00 | 4800.00000 100800.00
INTAKE, SW-509 \ \
0640 2435-0251010 2.000 EACH | 5400.00000 10800.00| 7500.00000 15000.00| 5400.00000 10800.00
INTAKE, SW-510 MODIFIED \ \ \
0650 2435-0251224 2.000 EACH | 1600.00000 3200.00| 1200.00000 2400.00 | 1600.00000 3200.00
INTAKE, SW-512, 24 IN. | \ \
0660 2435-0251236 3.000 EACH | 2800.00000 8400.00 | 2075.00000 6225.00] 2800.00000 8400.00
INTAKE, SW-512, 36 IN. | | \
0670 2435-0700020 2.000 EACH | 1000.00000 2000.00 | 1875.00000 3750.00 | 1000.00000 2000.00
CONNECTION TO EXISTING INTAKE | | \
0680 2502-8212024 100.000 LF | 22.55000 2255.00| 20.40000 2040.00| 20.00000 2000.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. \ | \
0690 2502-8212034 27835.000 LF | 6.00000 167010.00] 6.07000 168958.45] 5.95000 165618.25
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
| | |

DIA.
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Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
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| ( 1 ) PE320 | ( 2 ) MC019 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. |[MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0700 2502-8220193 89.000 EACH | 140.00000 12460.00] 198.90000 17702.10] 195.00000 17355.00
SUBDRAIN OUTLET (RF-19C) | | |
0710 2502-8220196 89.000 EACH | 140.00000 12460.00] 188.70000 16794.30] 185.00000 16465.00
SUBDRAIN OUTLET, RF-19E | | |
0720 2503-0110015 108.000 LF | 38.00000 4104.00 ]| 82.00000 8856.00 | 38.00000 4104.00
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | |
IN. | | I
0730 2503-0110024 71.000 LF | 48.00000 3408.00 | 106.00000 7526.00 | 48.00000 3408.00
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. | | \
0740 2503-0110036 144.000 LF | 65.00000 9360.00] 111.00000 15984.00 | 65.00000 9360.00
STORM SEWER GRAVITY MAIN, TRENCHED, 36 | |
IN. | | |
0750 2503-0110048 210.000 LF | 85.00000 17850.00 | 113.00000 23730.00| 85.00000 17850.00
STORM SEWER GRAVITY MAIN, TRENCHED, 48 | | |
IN. | | |
0760 2503-0114215 2548.000 LF | 45.00000 114660.00] 51.00000 129948.00] 45.00000 114660.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | |
0770 2503-0114218 1773.000 LF | 45.00000 79785.00 | 53.00000 93969.00 | 45.00000 79785.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. \ \ \
0780 2503-0114224 631.000 LF | 60.00000 37860.00 | 64.00000 40384.00]| 60.00000 37860.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0790 2503-0114230 417.000 LF | 105.00000 43785.00 | 84.00000 35028.00 | 105.00000 43785.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0800 2503-0114242 584.000 LF | 135.00000 78840.00 | 137.00000 80008.00 | 135.00000 78840.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 42 IN. | | I
0810 2503-0114436 220.000 LF | 95.00000 20900.00| 127.00000 27940.00| 95.00000 20900.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS IV), 36 IN. | \ \
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0820 2503-0200036 2387.000 LF
REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

0830 2503-0200136 133.000 LF
REMOVE STORM SEWER PIPE GREATER THAN 36
IN.

0840 2503-0200341 187.000 LF
STORM SEWER ABANDONMENT, FILL AND PLUG,
LESS THAN OR EQUAL TO 36 IN. DIA.

0850 2505-4008120 291.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0860 2505-4008130 520.000 LF
REMOVAL OF CABLE GUARDRAIL

0870 2505-4008300 187.500 LF
STEEL BEAM GUARDRAIL

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0890 2505-4021010 1.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0900 2505-4021020 1.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM

0910 2505-4021700 2.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0920 2505-6000111 715.200 LF
HIGH TENSION CABLE GUARDRAIL

0930 2505-6000121 2.000 EACH
HIGH TENSION CABLE GUARDRAIL, END ANCHO

0940 2505-6000131 1.000 EACH

HIGH TENSION CABLE GUARDRAIL, SPARE
PARTS KIT

0950 2506-4984000 15.400 CY
FLOWABLE MORTAR

0960 2507-3250005 2520.000 SY
ENGINEERING FABRIC

0970 2507-6800061 1919.000 TON
REVETMENT, CLASS E

0980 2510-6745850 54768.000 SY
REMOVAL OF PAVEMENT

0990 2510-6750600 17.000 EACH

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
0880 2505-4008400 1.000 EACH |
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|

REMOVAL OF INTAKES AND UTILITY ACCESSES

1 ) PE320 | ( 2 ) MCO19 | ( 3 ) CE099
ETERSON CONTRACTORS INC. I[MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.

UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
~ 16.00000 3810200 17.00000 10579.00|  16.00000 38192.00

| \
20.00000 2660.00: 17.00000 2261.00: 20.00000 2660.00

| |
28.00000 5236.001 39.00000 7293.001 28.00000 5236.00

| |
6.25000 1818.75: 9.18000 2671.38: 9.00000 2619.00
6.25000 3250.00: 22.33000 11611.601 10.00000 5200.00
44.25000 8296.88: 23.46000 4398.75: 23.00000 4312.50
1750.00000 1750.00: 2040.00000 2040.00: 2000.00000 2000.00

| |
300.00000 300.00: 204.00000 204.00: 200.00000 200.00
975.00000 975.00: 2040.00000 2040.00: 2000.00000 2000.00
1975.00000 3950.00: 2040.00000 4080.00: 2000.00000 4000.00
14.20000 10155.84: 16.83000 12036.82: 16.50000 11800.80
2475.00000 4950.00: 3060.00000 6120.00: 3000.00000 6000.00
1200.00000 1200.00: 1020.00000 1020.00: 1000.00000 1000.00

| |
160.00000 2464.00: 200.00000 3080.00: 160.00000 2464.00
2.55000 6426.00: 1.97000 4964.40: 2.00000 5040.00
38.25000 73401.75: 43.57000 83610.83: 44.00000 84436.00
6.85000 375160.80: 6.52000 357087.36: 7.00000 383376.00
500.00000 8500.00: 505.00000 8585.00| 500.00000 8500.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
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Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MCO19 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1000 2511-0302600 3379.600 SY | 29.95000 101219.02| 30.55000 103246.78]| 30.00000 101388.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. \ \ \
1010 2511-0310100 23.060 STA | 280.00000 6456.80] 359.91000 8299.52| 360.00000 8301.60
SPECIAL COMPACTION OF SUBGRADE FOR \ \ \
RECREATIONAL TRAIL | | |
1020 2511-6745900 2312.000 sSY | 5.05000 11675.60| 4.34000 10034.08| 5.00000 11560.00
REMOVAL OF SIDEWALK | | |
1030 2511-7528101 209.000 SF | 40.00000 8360.00] 40.80000 8527.20] 40.00000 8360.00
DETECTABLE WARNINGS | | |
1040 2513-0001040 279.500 LF | 91.58000 25596.61] 283.82000 79327.69| 105.00000 29347.50
CONCRETE BARRIER, BA-104 | | |
1050 2513-0001081 4.000 EACH | 1115.15000 4460.60| 1137.45000 4549.80| 1120.00000 4480.00
CONCRETE BARRIER, TAPERED END, BA-108 | | |
1060 2513-2350010 1105.400 LF | 176.09000 194649.89 | 131.53000 145393.26| 170.00000 187918.00
CONCRETE BARRIER (PEDESTRIAN/TRAFFIC) | | |
1070 2513-2350015 4.000 EACH | 1955.15000 7820.60] 1994.25000 7977.00 | 2000.00000 8000.00
CONCRETE BARRIER END SECTION | | |
(PEDESTRIAN/TRAFFIC) | | |
1080 2518-6910000 5.000 EACH | 100.00000 500.00| 153.00000 765.00 | 150.00000 750.00
SAFETY CLOSURE | |
1090 2519-1002072 13366.000 LF | 10.95000 146357.70] 11.17000 149298.22| 10.95000 146357.70
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
1100 2519-2000020 130.000 LF | 12.50000 1625.00| 12.75000 1657.50] 12.50000 1625.00
FENCE, CHANNEL CROSSING, TYPE B | | |
1110 2519-3280000 485.000 LF | 5.75000 2788.75] 5.87000 2846.95] 5.75000 2788.75
FENCE, FIELD | | |
1120 2519-3300400 8.000 EACH | 125.00000 1000.00| 127.50000 1020.00| 125.00000 1000.00
FIELD FENCE BRACE PANELS | | |
1130 2519-3711600 1.000 EACH | 935.00000 935.00] 953.70000 953.70] 935.00000 935.00
GATE ASSEMBLY, CHAIN LINK, 16 FT. | | |
1140 2519-4200120 366.000 LF | 5.00000 1830.00| 5.10000 1866.60| 3.25000 1189.50
REMOVAL OF FENCE, CHAIN LINK | | |
1150 2519-4200140 8157.300 LF | 1.75000 14275.28]| 1.79000 14601.57] 1.25000 10196.63
REMOVAL OF FENCE, FIELD | | |
1160 2520-3350015 1.000 EACH | 14887.00000 14887.00| 17064.74000 17064.74 | 12000.00000 12000.00
FIELD OFFICE \ \ \
1170 2523-0000100 9.000 EACH | 3300.00000 29700.00 | 3366.00000 30294.00] 3300.00000 29700.00
LIGHTING POLES \ \
1180 2523-0000200 8951.000 LF | 10.56000 94522 .56 | 10.77000 96402.27| 10.56000 94522.56
| \ \

ELECTRICAL CIRCUITS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 9
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MC019 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et it
1190 2523-0000310 21.000 EACH | 750.00000 15750.00] 765.00000 16065.00 | 750.00000 15750.00
HANDHOLES AND JUNCTION BOXES | | |
1200 2523-0000400 1.000 EACH | 8000.00000 8000.00 | 8160.00000 8160.00 | 8000.00000 8000.00
CONTROL CABINET | |
1210 2524-6765010 10.000 EACH | 1300.00000 13000.00] 1326.00000 13260.00] 1300.00000 13000.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
1220 2524-9081275 16.000 EACH | 900.00000 14400.00] 918.00000 14688.00 | 900.00000 14400.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | [
1230 2524-9081290 32.000 EACH | 1000.00000 32000.00| 1020.00000 32640.00 | 1000.00000 32000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
1240 2524-9089100 46.000 EACH | 53.00000 2438.00 | 54.06000 2486.76 | 53.00000 2438.00
DELINEATOR, RIGID - TYPE I | | |
1250 2524-9089110 28.000 EACH | 80.00000 2240.00 | 81.60000 2284 .80 | 80.00000 2240.00
DELINEATOR, RIGID - TYPE IA | | |
1260 2524-9089200 76.000 EACH | 60.00000 4560.00 | 61.20000 4651.20]| 60.00000 4560.00
DELINEATOR, RIGID - TYPE II | | |
1270 2524-9210000 2.000 EACH | 200.00000 400.00] 204.00000 408.00] 200.00000 400.00
MILEPOST MARKERS | |
1280 2524-9276010 558.000 LF | 10.00000 5580.00 | 10.20000 5691.60 | 10.00000 5580.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
1290 2524-9276021 49.000 EACH | 150.00000 7350.00 | 153.00000 7497.00 | 150.00000 7350.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
1300 2524-9278046 61.000 LF | 150.00000 9150.00| 153.00000 9333.00] 150.00000 9150.00
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" | | \
1310 2524-9281210 209.000 LF | 55.00000 11495.00] 56.10000 11724.90] 55.00000 11495.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | |
1320 2524-9281426 626.000 LF | 56.00000 35056.00 | 57.12000 35757.12 | 56.00000 35056.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | I
1330 2524-9325001 627.000 SF | 14.00000 8778.00 | 14.28000 8953.56 | 14.00000 8778.00
TYPE A SIGNS, SHEET ALUMINUM | | |
1340 2524-9380001 2088.000 SF | 16.50000 34452.00 | 16.83000 35141.04 | 16.50000 34452.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
1350 2525-0000100 LUMP | 340000.00000 340000.00| 346800.00000 346800.00] 340000.00000 340000.00
| | |

TRAFFIC SIGNALIZATION
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1 ) PE320 2 ) MCO19 3 ) CE099

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1360 2526-8285000 LUMP
CONSTRUCTION SURVEY

1370 2527-9263109 799.130 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

1380 2527-9263112 373.070 STA
PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

1390 2527-9263117 62.600 STA
PAINTED PAVEMENT MARKINGS, DURABLE
1400 2527-9263137 35.000 EACH

PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

1410 2527-9263138 12.000 EACH
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD
WATERBORNE

1420 2527-9263143 23.000 EACH
PAINTED SYMBOLS AND LEGENDS, DURABLE
1430 2527-9263180 600.070 STA
PAVEMENT MARKINGS REMOVED

1440 2527-9270111 62.600 STA
GROOVES CUT FOR PAVEMENT MARKINGS

1450 2527-9270120 23.000 EACH
GROOVES CUT FOR SYMBOLS AND LEGENDS

1460 2528-8400048 7781.000 LF
TEMPORARY BARRIER RAIL, CONCRETE

1470 2528-8445110 LUMP
TRAFFIC CONTROL

1480 2530-5070210 495.000 SF
PATCHES, PARTIAL-DEPTH P.C.C. FINISH

1490 2533-4980005 LUMP
MOBILIZATION

1500 2536-6745045 LUMP
REMOVAL OF ASBESTOS

1510 2538-6970010 LUMP

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS

1520 2551-0000110 5.000 EACH
TEMP CRASH CUSHION
1530 2599-9999005 37.000 EACH

('"EACH' ITEM) LUMINAIRE MOUNTED

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

(
PETERSON CONTRACTORS INC.

UNIT PRICE

100100.

14.

12.

75.

75.

100.

250.
14.

35.
100.
10.
68450.
40.
505145.
44000.

51750.

1000.

1520.

00000

00000

00000

00000
15000
00000
00000
38000
00000
00000
00000
00000

00000

00000
00000

100100.

11875.

4663.

4695.

2625.

1200.

5750.
8490.
2191.
2300.
80766.
68450.
19800.
505145.
44000.

51750.

5000.

56240.

=

51.

63.

112.

153.

255.
18.
117.
153.
20.
38760.
40.
508600.
14880.

70490.

2892.

1550.

.00000

.40000

00000

85000

20000

00000

00000
36000
30000
00000
60000
00000
80000
00000
78000

00000

62000

40000

CANINCH CORPORATION & AFFIL

AMOUNT |

16302.

19026.

3997.

3927.

1836.

5865.
11017.
7342.
3519.
160288.
38760.
20196.
508600.
14880.

70490.

14463.

57364.

I (
|C
|

EDAR VALLEY CORP.,

UNIT PRICE

65000.

20.

50.

180.

110.

150.

250.
18.
115.
150.
10.
60000.
40.
775000.
55000.

70000.

1000.

1495.

00000

00000

00000

00000
00000
00000
00000
50000
00000
00000
00000
00000

00000

00000
00000

LLC.

AMOUNT

11268.

3850.

1800.

5750.
10801.
7199.
3450.
81700.
60000.
19800.
775000.
55000.

70000.

5000.

55315.

.50

00

00

00

00
26
00
00
50
00
00
00
00

00

00
00
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1 ) PE320 2 ) MCO19 3 ) CE099

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1540 2599-9999005 5.000 EACH
('"EACH' ITEM) MAST ARM WITH LUMINAIRE

1550 2599-9999005 1.000 EACH

("EACH' ITEM) SIGNING MAST ARM AND
FOOTING, 43 FT

1560 2599-9999005 1.000 EACH
('"EACH' ITEM) SIGNING MAST ARM AND
FOOTING, 46 FT

1570 2599-9999005 1.000 EACH
("EACH' ITEM) SIGNING MAST ARM AND
FOOTING, 53 FT

1580 2599-9999010 LUMP
('LUMP SUM' ITEM) CLOSE EXISTING LAGOON

1590 2601-2633100 62.900 ACRE
MOWING

1600 2601-2636043 60.800 ACRE
SEEDING AND FERTILIZING (RURAL)

1610 2601-2636044 8.900 ACRE
SEEDING AND FERTILIZING (URBAN)

1620 2601-2638352 6364.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

1630 2601-2640350 2272.000 SO

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

1640 2601-2642100 121.600 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

1650 2601-2642120 17.800 ACRE

STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

1660 2602-0000020 25825.000 LF

SILT FENCE

1670 2602-0000030 7005.000 LF
SILT FENCE FOR DITCH CHECKS

1680 2602-0000050 10.000 EACH
SILT BASINS

1690 2602-0000071 32830.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

1700 2602-0000101 32830.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|

(
PETERSON CONTRACTORS INC.

UNIT PRICE

15000.

108350.

25.

700.

1000.

10.

250.

1000.

00000

00000

00000

00000

00000

.50000

00000

00000

00000

.35000
.50000
.00000

.25000

.25000

15000.

108350.
1572.
42560.
8900.
54094.

22720.

30400.

17800.

34863.
10507.
3000.

8207.

8207.

=

14790.

14892.

15300.

119022.

64.

637.

918.

10.

13.

229.

663.

00000

00000

00000

34000

98000

50000

00000

00000

77000

50000

00000

.53000
.68000
.00000

.05000

.02000

CANINCH CORPORATION & AFFIL

AMOUNT |
7140.00]
|
14790.00]
|

|
14892.00|
|

\
15300.00]
\

|
119022.34|
|

4087.24|
|
38760.00|
|

8170.20]
\
63640.00]
\
31285.44|
\

|
27907.20|
|

|
11801.40]
|

\
39512.25]
\
11768.40]
|

3340.00]
|

1641.50|
|

\
33486.60|
|

|
|C
|

EDAR VALLEY CORP.,

UNIT PRICE

15000.

110000.

25.

700.

1000.

10.

250.

1000.

00000

00000

00000

00000

00000

.50000

00000

00000

00000

.75000
.90000
.00000

.50000

.50000

LIC.

15000.

110000.
1572.
42560.
8900.
54094.

22720.

30400.

17800.

45193.
13309.
3500.

16415.

16415.

.00

00

00

50

00

00

00

00

00

00

75

50

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 12
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MCO019 | ( 3 ) CE099
| PETERSON CONTRACTORS INC. |MCANINCH CORPORATION & AFFIL |CEDAR VALLEY CORP., LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1710 2602-0000312 26735.000 LF | 2.25000 60153.75]| 1.79000 47855.65| 2.50000 66837.50
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1720 2602-0000350 26735.000 LF | 0.25000 6683.75] 0.51000 13634.85| 0.50000 13367.50
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | \
1730 2602-0010010 10.000 EACH | 500.00000 5000.00 | 500.00000 5000.00 | 500.00000 5000.00
MOBILIZATIONS, EROSION CONTROL | \ \
1740 2602-0010020 5.000 EACH | 1000.00000 5000.00 | 1000.00000 5000.00 | 1000.00000 5000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
1741 2601-2634100 263.100 ACRE | 700.00000 184170.00] 700.00000 184170.00| 700.00000 184170.00
MULCHING | | |
SECTION TOTALS | $ 13,423,922.48| $ 13,806,711.10] $ 13,982,030.78
—————————————————————————————————————————— e e A
CONTRACT TOTALS | $ 13,423,922.48| $ 13,806,711.10] $ 13,982,030.78




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 13
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) MO0O480 | ( 5 ) CO0415 | ( 6 ) EL045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 29.100 ACRE | 5000.00000 145500.00] 5075.00000 147682.50] 5300.00000 154230.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 2346.000 CY | 30.40000 71318.40| 31.00000 72726.00 | 50.00000 117300.00
SPECIAL BACKFILL | | |
0030 2102-2625010 51427.000 CY | 3.40000 174851.80] 2.50000 128567.50] 5.00000 257135.00
EMBANKMENT-IN-PLACE, STOCKPILE | | |
0040 2102-2710070 414181.000 CY | 3.60000 1491051.60] 3.10000 1283961.10] 6.50000 2692176.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 2350.000 cCY | 10.00000 23500.00] 16.35000 38422.50| 55.00000 129250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2105-8425015 70371.000 CY | 4.20000 295558.20 | 4.00000 281484.00 | 5.00000 351855.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0070 2107-0425020 112.700 cCY | 20.00000 2254.00| 42.25000 4761.58| 21.00000 2366.70
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0080 2107-0875100 318601.000 CY | 0.40000 127440.40] 0.40000 127440.40] 0.50000 159300.50
COMPACTION WITH MOISTURE CONTROL | | |
0090 2107-3825025 10840.000 cCY | 29.60000 320864.00 | 25.50000 276420.00 | 26.00000 281840.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0100 2110-8200000 0.400 MILE | 60000.00000 24000.00] 62400.00000 24960.00| 35000.00000 14000.00
CONSTRUCTION OF SOIL AGGREGATE SUBBASE | | |
0110 2112-0000100 35450.000 LF | 0.86000 30487.00 | 1.60000 56720.00 | 0.80000 28360.00
WICK DRAIN | | |
0120 2113-0001000 6621.000 SY | 20.20000 133744.20| 32.65000 216175.65| 35.00000 231735.00
SUBGRADE STABILIZATION MATERIAL, | | |
CRUSHED STONE | |
0130 2113-0001100 29724.000 sSY | 2.60000 77282 .40 | 2.00000 59448.00 | 3.00000 89172.00
SUBGRADE STABILIZATION MATERIAL, | |
POLYMER GRID | |
0140 2115-0100000 17201.000 cCY | 37.30000 641597.30] 30.25000 520330.25| 45.00000 774045.00
MODIFIED SUBBASE | | |
0150 2122-5190007 7117.000 SY | 33.50000 238419.50| 40.75000 290017.75| 33.50000 238419.50
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0160 2122-5190115 1269.470 sSY | 57.00000 72359.79| 79.00000 100288.13] 57.00000 72359.79
PAVED SHOULDER, P.C. CONCRETE, 11.5 IN. | | |
0170 2122-5500080 2640.300 sSY | 59.00000 155777.70] 60.00000 158418.00] 62.00000 163698.60
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
| | |

8 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 14

Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.

| ( 4 ) MO480 | ( 5 ) C0415 | ( 6 ) ELO045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2123-7450020 479.080 STA | 550.00000 263494.00] 175.50000 84078.54| 300.00000 143724.00
SHOULDER FINISHING, EARTH | | |
0190 2213-6745700 1.000 EACH | 1800.00000 1800.00| 2400.00000 2400.00 | 2500.00000 2500.00
REMOVAL OF FLUMES | | |
0200 2301-0690200 1917.000 SY | 159.00000 304803.00] 168.00000 322056.00] 163.00000 312471.00
BRIDGE APPROACH, RK-20 | | |
0210 2301-1033100 46564.000 SY | 49.75000 2316559.00 | 64.25000 2991737.00| 50.00000 2328200.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 10 IN. | | |
0220 2301-1033115 25855.000 SY | 52.75000 1363851.25| 65.00000 1680575.00 | 53.00000 1370315.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 11.5 IN. \ \ \
0230 2301-6911722 LUMP | 5100.00000 5100.00 | 3115.00000 3115.00] 5100.00000 5100.00
PORTLAND CEMENT CONCRETE PAVEMENT | \ \
SAMPLES | | |
0240 2301-7000110 66881.000 EACH | 1.00000 66881.00 | 1.00000 66881.00 | 1.00000 66881.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
0250 2303-6911000 LUMP | 3800.00000 3800.00 | 3860.00000 3860.00 | 4000.00000 4000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0260 2304-0100000 10732.000 SY | 72.00000 772704.00| 66.00000 708312.00] 79.50000 853194.00
DETOUR PAVEMENT | | |
0270 2317-7000110 55734.000 EACH | 1.00000 55734.00 | 1.00000 55734.00 | 1.00000 55734.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0280 2401-6745355 49.000 EACH | 350.00000 17150.00| 430.00000 21070.00| 420.00000 20580.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0290 2401-6745356 35.000 EACH | 450.00000 15750.00 | 630.00000 22050.00] 440.00000 15400.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0300 2401-6745910 18.000 EACH | 450.00000 8100.00| 460.00000 8280.00 | 207.00000 3726.00
REMOVAL OF SIGN | | |
0310 2401-6750001 LUMP | 32000.00000 32000.00] 55000.00000 55000.00] 76000.00000 76000.00
REMOVALS, AS PER PLAN | | |
0320 2402-0425031 966.000 TON | 20.00000 19320.00] 20.00000 19320.00] 25.00000 24150.00
| | |

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 15

Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.

| ( 4 ) MO0O480 | ( 5 ) CO0415 | ( 6 ) ELO045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2402-2720000 39.000 cCY | 50.00000 1950.00] 51.00000 1989.00] 105.00000 4095.00
EXCAVATION, CLASS 20 | | |
0340 2403-0100000 134.000 cCY | 1500.00000 201000.00] 400.00000 53600.00 | 370.00000 49580.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0350 2403-0100020 155.400 cCY | 590.00000 91686.00| 600.00000 93240.00] 620.00000 96348.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0360 2404-7775000 27396.000 LB | 1.99000 54518.04 | 2.05000 56161.80] 1.15000 31505.40
REINFORCING STEEL | | |
0370 2404-7775005 12338.000 1B | 2.50000 30845.00] 2.75000 33929.50] 3.15000 38864.70
REINFORCING STEEL, EPOXY COATED | | |
0380 2412-0000100 6489.000 SY | 1.90000 12329.10] 1.65000 10706.85] 1.70000 11031.30
LONGITUDINAL GROOVING IN CONCRETE | | |
0390 2416-0100015 8.000 EACH | 600.00000 4800.00 | 1350.00000 10800.00] 1200.00000 9600.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0400 2416-0100018 1.000 EACH | 650.00000 650.00] 1435.00000 1435.00] 1300.00000 1300.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0410 2416-0100024 7.000 EACH | 750.00000 5250.00| 1690.00000 11830.00] 1500.00000 10500.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0420 2416-0100030 2.000 EACH | 800.00000 1600.00] 1875.00000 3750.00 | 1800.00000 3600.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0430 2416-0100036 1.000 EACH | 1050.00000 1050.00] 2375.00000 2375.00| 2300.00000 2300.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0440 2416-0100042 1.000 EACH | 1200.00000 1200.00] 2750.00000 2750.00| 1700.00000 1700.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0450 2416-0101036 5.000 EACH | 630.00000 3150.00| 940.00000 4700.00 | 960.00000 4800.00
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0460 2416-0101136 1.000 EACH | 950.00000 950.00] 940.00000 940.00] 1100.00000 1100.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0470 2416-1180024 138.000 LF | 58.00000 8004.00] 135.00000 18630.00] 88.50000 12213.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. \ | \
0480 2416-1180036 12.000 LF | 190.00000 2280.00] 245.00000 2940.00| 173.50000 2082.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0490 2416-1200248 60.000 LF | 180.00000 10800.00] 235.00000 14100.00] 200.50000 12030.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 48 IN. | | |
0500 2417-0225015 1.000 EACH | 150.00000 150.00] 285.00000 285.00 | 240.00000 240.00
| | |

APRONS, METAL, 15 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 16

Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

| ( 4 ) MO480 | ( 5 ) C0415 | ( 6 ) ELO045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0510 2417-0225024 1.000 EACH | 200.00000 200.00| 350.00000 350.00] 310.00000 310.00
APRONS, METAL, 24 IN. DIA. | | |
0520 2417-0225036 1.000 EACH | 500.00000 500.00] 590.00000 590.00] 600.00000 600.00
APRONS, METAL, 36 IN. DIA. | | |
0530 2417-0225048 2.000 EACH | 1200.00000 2400.00 | 1115.00000 2230.00 | 1200.00000 2400.00
APRONS, METAL, 48 IN. DIA. | | |
0540 2423-1050350 1.000 EACH | 32000.00000 32000.00] 32500.00000 32500.00 | 34000.00000 34000.00
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
CANTILEVERED, 35 FT. ARM | | |
0550 2423-9070013 2.000 EACH | 8100.00000 16200.00 | 8225.00000 16450.00 | 4300.00000 8600.00
BRIDGE-MOUNTED SIGN SUPPORT, 3 BRACKET, | | |
STEEL \ \ \
0560 2435-0140148 5.000 EACH | 3900.00000 19500.00| 3200.00000 16000.00| 2700.00000 13500.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | \
0570 2435-0140160 1.000 EACH | 5800.00000 5800.00 | 3975.00000 3975.00]| 3600.00000 3600.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | \
0580 2435-0140172 2.000 EACH | 6200.00000 12400.00]| 7080.00000 14160.00] 7400.00000 14800.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | |
0590 2435-0140200 1.000 EACH | 4300.00000 4300.00 | 5305.00000 5305.00 | 4700.00000 4700.00
MANHOLE, STORM SEWER, SW-402 | | |
0600 2435-0250600 1.000 EACH | 8000.00000 8000.00 | 6825.00000 6825.00] 6500.00000 6500.00
INTAKE, SW-506 | |
0610 2435-0250614 1.000 EACH | 4000.00000 4000.00 | 1625.00000 1625.00 | 2900.00000 2900.00
INTAKE, SW-506 MODIFIED, TOP ONLY | | |
0620 2435-0250700 19.000 EACH | 4200.00000 79800.00 | 4595.00000 87305.00 | 5300.00000 100700.00
INTAKE, SW-507 | | |
0630 2435-0250900 21.000 EACH | 4800.00000 100800.00] 6185.00000 129885.00] 6600.00000 138600.00
INTAKE, SW-509 | |
0640 2435-0251010 2.000 EACH | 7000.00000 14000.00]| 7615.00000 15230.00| 8000.00000 16000.00
INTAKE, SW-510 MODIFIED | | |
0650 2435-0251224 2.000 EACH | 1500.00000 3000.00 | 1220.00000 2440.00 | 1700.00000 3400.00
INTAKE, SW-512, 24 IN. | | |
0660 2435-0251236 3.000 EACH | 1800.00000 5400.00 | 2110.00000 6330.00] 2600.00000 7800.00
INTAKE, SW-512, 36 IN. | | |
0670 2435-0700020 2.000 EACH | 1500.00000 3000.00 | 1905.00000 3810.00 | 1600.00000 3200.00
CONNECTION TO EXISTING INTAKE | | |
0680 2502-8212024 100.000 LF | 30.00000 3000.00 | 25.50000 2550.00 | 22.25000 2225.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0690 2502-8212034 27835.000 LF | 5.95000 165618.25| 8.25000 229638.75] 9.00000 250515.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 17
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) MO480 | ( 5 ) CO415 | ( 6 ) ELO045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0700 2502-8220193 89.000 EACH | 195.00000 17355.00]| 190.00000 16910.00] 360.00000 32040.00
SUBDRAIN OUTLET (RF-19C) | | |
0710 2502-8220196 89.000 EACH | 185.00000 16465.00 | 190.00000 16910.00] 380.00000 33820.00
SUBDRAIN OUTLET, RF-19E \ \ \
0720 2503-0110015 108.000 LF | 47.00000 5076.00 | 83.25000 8991.00| 54.00000 5832.00
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | \
IN. | | I
0730 2503-0110024 71.000 LF | 60.00000 4260.00 | 108.00000 7668.00 | 74.50000 5289.50
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. | | |
0740 2503-0110036 144.000 LF | 70.00000 10080.00]| 113.00000 16272.00] 84.00000 12096.00
STORM SEWER GRAVITY MAIN, TRENCHED, 36 | | |
IN. \ \ \
0750 2503-0110048 210.000 LF | 85.00000 17850.00 | 115.00000 24150.00| 101.50000 21315.00
STORM SEWER GRAVITY MAIN, TRENCHED, 48 | \
IN. | | |
0760 2503-0114215 2548.000 LF | 46.00000 117208.00] 52.00000 132496.00] 45.00000 114660.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0770 2503-0114218 1773.000 LF | 48.00000 85104.00 | 54.00000 95742.00 | 46.50000 82444.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | \
0780 2503-0114224 631.000 LF | 60.00000 37860.00 | 65.00000 41015.00] 57.50000 36282.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | \ \
0790 2503-0114230 417.000 LF | 68.00000 28356.00| 85.50000 35653.50] 73.50000 30649.50
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0800 2503-0114242 584.000 LF | 105.00000 61320.00| 140.00000 81760.00| 115.00000 67160.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | | I
0810 2503-0114436 220.000 LF | 90.00000 19800.00 | 130.00000 28600.00| 109.00000 23980.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | |
(CLASS IV), 36 IN. | | I



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 18
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) MO0O480 | ( 5 ) CO0415 | ( 6 ) EL045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0820 2503-0200036 2387.000 LF | 15.00000 35805.00 | 17.50000 41772 .50 | 23.00000 54901.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0830 2503-0200136 133.000 LF | 20.00000 2660.00| 17.50000 2327.50] 35.00000 4655.00
REMOVE STORM SEWER PIPE GREATER THAN 36 | | |
IN. | | |
0840 2503-0200341 187.000 LF | 58.00000 10846.00 | 40.00000 7480.00]| 32.50000 6077.50
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0850 2505-4008120 291.000 LF | 5.00000 1455.00] 6.50000 1891.50] 6.65000 1935.15
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0860 2505-4008130 520.000 LF | 5.00000 2600.00| 6.50000 3380.00] 6.65000 3458.00
REMOVAL OF CABLE GUARDRAIL | | |
0870 2505-4008300 187.500 LF | 44.25000 8296.88| 45.00000 8437.50] 47.00000 8812.50
STEEL BEAM GUARDRAIL | | |
0880 2505-4008400 1.000 EACH | 1750.00000 1750.00] 1800.00000 1800.00| 1900.00000 1900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0890 2505-4021010 1.000 EACH | 300.00000 300.00] 305.00000 305.00] 320.00000 320.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0900 2505-4021020 1.000 EACH | 975.00000 975.00] 1000.00000 1000.00] 1000.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0910 2505-4021700 2.000 EACH | 1975.00000 3950.00] 2005.00000 4010.00] 2100.00000 4200.00
STEEL BEAM GUARDRATL END TERMINAL | |
0920 2505-6000111 715.200 LF | 14.20000 10155.84| 14.50000 10370.40| 15.25000 10906.80
HIGH TENSION CABLE GUARDRAIL | | |
0930 2505-6000121 2.000 EACH | 1275.00000 2550.00] 2515.00000 5030.00] 2600.00000 5200.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0940 2505-6000131 1.000 EACH | 1200.00000 1200.00] 1220.00000 1220.00] 1300.00000 1300.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0950 2506-4984000 15.400 cCY | 110.00000 1694.00] 205.00000 3157.00] 150.00000 2310.00
FLOWABLE MORTAR | | |
0960 2507-3250005 2520.000 SY | 3.10000 7812.00] 2.00000 5040.00] 2.50000 6300.00
ENGINEERING FABRIC | | |
0970 2507-6800061 1919.000 TON | 41.60000 79830.40 | 45.00000 86355.00 | 45.00000 86355.00
REVETMENT, CLASS E | | |
0980 2510-6745850 54768.000 SY | 4.90000 268363.20| 4.00000 219072.00| 9.00000 492912.00
REMOVAL OF PAVEMENT | | |
0990 2510-6750600 17.000 EACH | 625.00000 10625.00 | 515.00000 8755.00] 900.00000 15300.00
| | \

REMOVAL OF INTAKES AND UTILITY ACCESSES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 19

Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.

| ( 4 ) MO0O480 | ( 5 ) CO0415 | ( 6 ) ELO045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1000 2511-0302600 3379.600 SY | 26.00000 87869.60| 42.00000 141943.20| 31.50000 106457.40
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | \ \
1010 2511-0310100 23.060 STA | 450.00000 10377.00| 375.00000 8647.50] 225.00000 5188.50
SPECIAL COMPACTION OF SUBGRADE FOR | \ \
RECREATIONAL TRAIL | | |
1020 2511-6745900 2312.000 sSY | 4.20000 9710.40| 4.80000 11097.60| 7.00000 16184.00
REMOVAL OF SIDEWALK | | |
1030 2511-7528101 209.000 SF | 12.00000 2508.00] 67.25000 14055.25| 42.00000 8778.00
DETECTABLE WARNINGS | | |
1040 2513-0001040 279.500 LF | 91.85000 25672.08]| 94.00000 26273.00] 189.00000 52825.50
CONCRETE BARRIER, BA-104 | | |
1050 2513-0001081 4.000 EACH | 1115.15000 4460.60] 1135.00000 4540.00] 3000.00000 12000.00
CONCRETE BARRIER, TAPERED END, BA-108 | | |
1060 2513-2350010 1105.400 LF | 180.00000 198972.00| 180.00000 198972.00| 210.00000 232134.00
CONCRETE BARRIER (PEDESTRIAN/TRAFFIC) | \
1070 2513-2350015 4.000 EACH | 1955.15000 7820.60] 1985.00000 7940.00] 4500.00000 18000.00
CONCRETE BARRIER END SECTION | \ \
(PEDESTRIAN/TRAFFIC) | | |
1080 2518-6910000 5.000 EACH | 100.00000 500.00] 102.00000 510.00] 105.00000 525.00
SAFETY CLOSURE | |
1090 2519-1002072 13366.000 LF | 10.95000 146357.70| 11.15000 149030.90| 11.50000 153709.00
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
1100 2519-2000020 130.000 LF | 12.50000 1625.00] 12.75000 1657.50] 13.15000 1709.50
FENCE, CHANNEL CROSSING, TYPE B | | |
1110 2519-3280000 485.000 LF | 5.75000 2788.75] 5.85000 2837.25] 6.05000 2934.25
FENCE, FIELD \ \ \
1120 2519-3300400 8.000 EACH | 125.00000 1000.00] 127.00000 1016.00] 131.50000 1052.00
FIELD FENCE BRACE PANELS | \ \
1130 2519-3711600 1.000 EACH | 935.00000 935.00| 950.00000 950.00| 980.00000 980.00
GATE ASSEMBLY, CHAIN LINK, 16 FT. | | \
1140 2519-4200120 366.000 LF | 3.25000 1189.50] 3.30000 1207.80] 3.40000 1244 .40
REMOVAL OF FENCE, CHAIN LINK | | |
1150 2519-4200140 8157.300 LF | 1.25000 10196.63]| 1.30000 10604.49] 1.30000 10604.49
REMOVAL OF FENCE, FIELD | | |
1160 2520-3350015 1.000 EACH | 15000.00000 15000.00] 16525.00000 16525.00] 19000.00000 19000.00
FIELD OFFICE \ \ \
1170 2523-0000100 9.000 EACH | 3300.00000 29700.00] 3350.00000 30150.00] 3500.00000 31500.00
LIGHTING POLES | \
1180 2523-0000200 8951.000 LF | 10.56000 94522 .56 10.75000 96223.25| 11.15000 99803.65
| | \

ELECTRICAL CIRCUITS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 20

Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.

| ( 4 ) MO480 | ( 5 ) C0415 | ( 6 ) ELO45
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1190 2523-0000310 21.000 EACH | 750.00000 15750.00| 775.00000 16275.00]| 790.00000 16590.00
HANDHOLES AND JUNCTION BOXES | | |
1200 2523-0000400 1.000 EACH | 8000.00000 8000.00 | 8120.00000 8120.00| 8400.00000 8400.00
CONTROL CABINET | |
1210 2524-6765010 10.000 EACH | 1300.00000 13000.00| 1320.00000 13200.00| 1400.00000 14000.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
1220 2524-9081275 16.000 EACH | 900.00000 14400.00] 915.00000 14640.00]| 950.00000 15200.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | |
1230 2524-9081290 32.000 EACH | 1000.00000 32000.00| 1015.00000 32480.00 | 1100.00000 35200.00
CONCRETE FOOTING FOR BREAKAWAY SIGN \ \
POST, 2'-8" DIA. X 9'-0" | | |
1240 2524-9089100 46.000 EACH | 53.00000 2438.00 | 54.00000 2484 .00 | 55.50000 2553.00
DELINEATOR, RIGID - TYPE I | | |
1250 2524-9089110 28.000 EACH | 80.00000 2240.00 | 81.25000 2275.00 | 84.00000 2352.00
DELINEATOR, RIGID - TYPE IA | | |
1260 2524-9089200 76.000 EACH | 60.00000 4560.00 | 61.00000 4636.00 | 63.00000 4788.00
DELINEATOR, RIGID - TYPE II | | |
1270 2524-9210000 2.000 EACH | 200.00000 400.00] 205.00000 410.00] 210.00000 420.00
MILEPOST MARKERS | |
1280 2524-9276010 558.000 LF | 10.00000 5580.00 | 10.25000 5719.50 ]| 10.50000 5859.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
1290 2524-9276021 49.000 EACH | 150.00000 7350.00 | 155.00000 7595.00 | 157.50000 7717.50
PERFORATED SQUARE STEEL TUBE POST | \ \
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
1300 2524-9278046 61.000 LF | 150.00000 9150.00| 155.00000 9455.00| 157.50000 9607.50
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" | | |
1310 2524-9281210 209.000 LF | 55.00000 11495.00] 56.00000 11704.00] 58.00000 12122.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 \ \ \
1320 2524-9281426 626.000 LF | 56.00000 35056.00 | 57.00000 35682.00 | 59.00000 36934.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | \ \
OR B SIGNS, W 12 X 26 | | I
1330 2524-9325001 627.000 SF | 14.00000 8778.00 | 14.25000 8934.75| 14.70000 9216.90
TYPE A SIGNS, SHEET ALUMINUM | | |
1340 2524-9380001 2088.000 SF | 16.50000 34452.00 | 16.75000 34974.00| 17.25000 36018.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL \ \ \
1350 2525-0000100 LUMP | 340000.00000 340000.00| 345500.00000 345500.00| 358000.00000 358000.00
\ \ \

TRAFFIC SIGNALIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 21
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) MO0O480 | ( 5 ) C0415 | ( 6 ) EL045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt e
1360 2526-8285000 LUMP | 78000.00000 78000.00 | 92500.00000 92500.00 | 96000.00000 96000.00
CONSTRUCTION SURVEY | | |
1370 2527-9263109 799.130 STA | 14.86000 11875.07| 15.25000 12186.73| 15.25000 12186.73
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1380 2527-9263112 373.070 STA | 12.50000 4663.38| 13.00000 4849.91| 17.00000 6342.19
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
1390 2527-9263117 62.600 STA | 75.00000 4695.00] 76.25000 4773.25] 52.50000 3286.50
PAINTED PAVEMENT MARKINGS, DURABLE | | |
1400 2527-9263137 35.000 EACH | 75.00000 2625.00] 76.25000 2668.75| 73.50000 2572.50
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
1410 2527-9263138 12.000 EACH | 100.00000 1200.00] 102.00000 1224.00] 79.00000 948.00
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | | |
WATERBORNE | | |
1420 2527-9263143 23.000 EACH | 250.00000 5750.00] 255.00000 5865.00| 105.00000 2415.00
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
1430 2527-9263180 600.070 STA | 14.15000 8490.99| 14.50000 8701.02] 23.00000 13801.61
PAVEMENT MARKINGS REMOVED | | |
1440 2527-9270111 62.600 STA | 35.00000 2191.00] 36.00000 2253.60| 52.50000 3286.50
GROOVES CUT FOR PAVEMENT MARKINGS | | |
1450 2527-9270120 23.000 EACH | 100.00000 2300.00] 102.00000 2346.00| 84.00000 1932.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
1460 2528-8400048 7781.000 LF | 10.38000 80766.78 | 10.60000 82478.60 | 19.00000 147839.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
1470 2528-8445110 LUMP | 60000.00000 60000.00 | 45750.00000 45750.00 | 20000.00000 20000.00
TRAFFIC CONTROL | | |
1480 2530-5070210 495.000 SF | 40.00000 19800.00 | 51.00000 25245.00] 42.00000 20790.00
PATCHES, PARTIAL-DEPTH P.C.C. FINISH | |
1490 2533-4980005 LUMP | 1050000.00000 1050000.00| 900000.00000 900000.00] 781695.51000 781695.51
MOBILIZATION | |
1500 2536-6745045 LUMP | 32000.00000 32000.00 | 55825.00000 55825.00 | 46000.00000 46000.00
REMOVAL OF ASBESTOS | | |
1510 2538-6970010 LUMP | 49500.00000 49500.00 | 50250.00000 50250.00| 144000.00000 144000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS | | \
1520 2551-0000110 5.000 EACH | 1000.00000 5000.00] 1025.00000 5125.00] 1700.00000 8500.00
TEMP CRASH CUSHION | | |
1530 2599-9999005 37.000 EACH | 1520.00000 56240.00 | 1545.00000 57165.00 | 1600.00000 59200.00
| | |

('"EACH' ITEM) LUMINAIRE MOUNTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 22

MAINTENANCE OF SILT FENCE OR SILT FENCE

Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) MO0O480 | ( 5 ) C0O415 | ( 6 ) ELO045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
1540 2599-9999005 5.000 EACH | 1400.00000 7000.00 | 1425.00000 7125.00| 1500.00000 7500.00
("EACH' ITEM) MAST ARM WITH LUMINAIRE | | |
1550 2599-9999005 1.000 EACH | 14500.00000 14500.00] 14725.00000 14725.00] 15000.00000 15000.00
("EACH' ITEM) SIGNING MAST ARM AND | |
FOOTING, 43 FT | |
1560 2599-9999005 1.000 EACH | 14600.00000 14600.00| 14900.00000 14900.00] 15000.00000 15000.00
('"EACH' ITEM) SIGNING MAST ARM AND | | |
FOOTING, 46 FT | |
1570 2599-9999005 1.000 EACH | 15000.00000 15000.00] 15225.00000 15225.00] 16000.00000 16000.00
("EACH' ITEM) SIGNING MAST ARM AND | | |
FOOTING, 53 FT | |
1580 2599-9999010 LUMP | 145000.00000 145000.00| 120000.00000 120000.00| 183000.00000 183000.00
("LUMP SUM' ITEM) CLOSE EXISTING LAGOON | | |
1590 2601-2633100 62.900 ACRE | 25.00000 1572.50| 25.50000 1603.95| 26.25000 1651.13
MOWING \ \ \
1600 2601-2636043 60.800 ACRE | 700.00000 42560.00| 725.00000 44080.00| 740.00000 44992.00
SEEDING AND FERTILIZING (RURAL) \ \ \
1610 2601-2636044 8.900 ACRE | 1000.00000 8900.00 | 1015.00000 9033.50] 1100.00000 9790.00
SEEDING AND FERTILIZING (URBAN) | \ \
1620 2601-2638352 6364.000 SQ | 8.50000 54094.00| 8.75000 55685.00| 8.95000 56957.80
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
1630 2601-2640350 2272.000 SQ | 10.00000 22720.00| 10.25000 23288.00| 10.50000 23856.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
1640 2601-2642100 121.600 ACRE | 250.00000 30400.00] 255.00000 31008.00] 260.00000 31616.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1650 2601-2642120 17.800 ACRE | 1000.00000 17800.00| 1015.00000 18067.00| 1100.00000 19580.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1660 2602-0000020 25825.000 LF | 1.35000 34863.75| 1.40000 36155.00] 1.40000 36155.00
SILT FENCE | | |
1670 2602-0000030 7005.000 LF | 1.50000 10507.50] 1.55000 10857.75] 1.60000 11208.00
SILT FENCE FOR DITCH CHECKS | | |
1680 2602-0000050 10.000 EACH | 400.00000 4000.00| 350.00000 3500.00]| 232.50000 2325.00
SILT BASINS | | |
1690 2602-0000071 32830.000 LF | 0.25000 8207.50| 0.30000 9849.00| 0.25000 8207.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
1700 2602-0000101 32830.000 LF | 0.25000 8207.50| 0.30000 9849.00| 0.25000 8207.50
| \
| |

FOR DITCH CHECK



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 23
Bid Order: 101 Contract ID: 25-0803-175 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) MO480 | ( 5 ) C0415 | ( 6 ) ELO045
IMOYNA, C.J. & SONS, INC. | CONCRETE TECHNOLOGIES, INC. |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1710 2602-0000312 26735.000 LF | 2.25000 60153.75| 2.50000 66837.50| 2.35000 62827.25
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1720 2602-0000350 26735.000 LF | 0.25000 6683.75] 0.30000 8020.50| 0.25000 6683.75
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | \
1730 2602-0010010 10.000 EACH | 500.00000 5000.00 | 500.00000 5000.00 | 500.00000 5000.00
MOBILIZATIONS, EROSION CONTROL | | \
1740 2602-0010020 5.000 EACH | 1000.00000 5000.00 | 1000.00000 5000.00 | 1000.00000 5000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
1741 2601-2634100 263.100 ACRE | 700.00000 184170.00] 700.00000 184170.00| 700.00000 184170.00
MULCHING | | |
SECTION TOTALS | $ 14,428,677.14] $ 14,982,674.75] $ 16,595,000.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 14,428,677.14] $ 14,982,674.75] $ 16,595,000.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

151 Contract ID: 16-C016-091
140819 10:00 A.M.
CONTRACT SIGNED by ILLOWA INVESTMENT, INC.

10 WORK DAYS Late Start Date: 09/29/14

Run Date: 09/18/14

Primary County: CEDAR
No Established DBE Goal

Page: 151 1

% OVER

Project: FM-TSF-C016(91)--5B-16
Work Type: HMA PAVED SHOULDER - NEW
County: CEDAR Prj Awd Amt: $82,155.59
Route: 210TH STREET
Location: ON 210TH STREET (F28) FROM JEFFERSON AVENUE,
EAST APPROX.0.0 7 MILES IN S34 T81IN R3W
RANK VENDOR NO./NAME
1 IL080 ILLOWA INVESTMENT, INC.

$ 82,155.59



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 16-C016-091 Primary County: CEDAR
Letting Date: 08/19/14 10:00 A.M.
¢ 1 ) IL08O I ( ) ¢ )
| ILLOWA INVESTMENT, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 60.000 TON | 39.75000 2385.00| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2122-5500060 1098.100 SY | 40.25000 44198.53 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0030 2213-2713300 194.500 CY | 58.35000 11349.08]| |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0040 2303-6911000 LUMP | 1000.00000 1000.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0050 2527-9263109 49.400 STA | 35.00000 1729.00]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 2500.00000 2500.00 | |
TRAFFIC CONTROL | |
0070 2528-8445113 12.000 EACH | 345.00000 4140.00 | \
FLAGGERS | | |
0080 2528-8445115 10.000 EACH | 515.00000 5150.00 | |
PILOT CARS | | |
0090 2533-4980005 LUMP | 3500.00000 3500.00| |
MOBILIZATION | \
0100 2548-0000100 24.700 STA | 145.00000 3581.50] |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0110 2548-0000110 26.760 GAL | 98.00000 2622.48 | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | $ 82,155.59] $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 82,155.59] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
201 Contract ID: 18-0033-707
140819 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

DENCO HIGHWAY CONSTRUCTION CORP.
10/06/14

Run Date: 09/18/14
Page: 201 1

Primary County: CHEROKEE
No Established DBE Goal

Project: MP-003-3(707)61--76-18
Work Type: HMA CRACK FILLING
County: CHEROKEE Prj Awd Amt: $125,592.40
Route: IOWA 3
Location: FROM JUST EAST OF THE JCT. OF U.S. 59, EAST
TO THE JCT. OF U.S 71.
RANK VENDOR NO./NAME
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
2 IL080 ILLOWA INVESTMENT, INC.
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC

TOTAL % OVER
BID LOW BID
$ 125,592.40 100.00 %
$ 141,968.00 113.03 %
$ 152,162.40 121.15 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 18-0033-707 Primary County: CHEROKEE
Letting Date: 08/19/14 10:00 A.M.
1 ) DE300 2 ) ILO08O 3 ) FA041

H o~
g~

(
DENCO HIGHWAY CONSTRUCTION C LLOWA INVESTMENT, INC. AHRNER ASPHALT SEALERS, LLC

LINE NO / ITEM CODE / ALT
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ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 6500.00000 6500.00] 1500.00000 1500.00 | 2800.00000 2800.00
TRAFFIC CONTROL | |
0020 2528-8445113 80.000 EACH | 345.00000 27600.00| 345.00000 27600.00| 345.00000 27600.00
FLAGGERS | | |
0030 2528-8445115 20.000 EACH | 515.00000 10300.00]| 515.00000 10300.00| 515.00000 10300.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 8850.00000 8850.00 | 15000.00000 15000.00 | 10000.00000 10000.00
MOBILIZATION | | |
0050 2544-1001100 20.800 MILE | 2575.00000 53560.00 | 2985.00000 62088.00 | 4003.00000 83262.40
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0060 2544-1003000 7280.000 GAL | 2.58000 18782.40| 3.50000 25480.00| 2.50000 18200.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS \ $ 125,592.40| $ 141,968.00| $ 152,162.40
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 125,592.40| $ 141,968.00| $ 152,162.40




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 202 1
Bid Order: 202 Contract ID: 68-0346-090 Primary County: MONROE
Letting Date: 140819 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by STA-BILT CONSTRUCTION CO.
Contract Period: 35 WORK DAYS Late Start Date: 07/27/15
Project: MP-034-5(706)168--76-68 Project: HSIPX-034-6(90)--3L-68
Work Type: PCC PATCHING Work Type: MICROSURFACING
County: MONROE Prj Awd Amt: $136,185.90 County: MONROE Prj Awd Amt: $1,082,718.05
Route: U.S. 34 Route: U.S. 34
Location: FROM SOUTH MAIN ST., EAST OF IOWA 5 IN ALBIA, Location: FROM FLORENCE ST. EAST OF IOWA 5, EAST TO
EAST TO THE WAPELLO CO. LINE. WAPELLO CO. LINE.

STA-BILT CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  ST060 STA-BILT CONSTRUCTION CO. $ 1,218,903.95 100.00 %
2  MA670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY $ 1,334,705.26 109.50 %
3 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $ 1,355,444.47 111.20 %
4  MIO073 MICROSURFACING CONTRACTORS, LLC. $ 1,598,284.39 131.12 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 68-0346-090 Primary County: MONROE
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) ST060 | ( 2 ) MA670 | ( 3 ) MI930
| STA-BILT CONSTRUCTION CO. I[MARTIN RESOURCE D/B/A MONARC |MISSOURI PETROLEUM PRODUCTS C
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - DIVISION 1 - RURAL MP-34-5(706)168--76-68
\ \ \
0010 2212-5070310 557.100 SY | 121.00000 67409.10] 120.00000 66852.00] 202.00000 112534.20
PATCHES, FULL-DEPTH REPATIR | | |
0020 2212-5070330 63.000 EACH | 155.00000 9765.00| 230.00000 14490.00| 223.00000 14049.00
PATCHES BY COUNT (REPAIR) | | |
0030 2527-9263109 25.870 STA | 100.00000 2587.00| 105.00000 2716.35] 95.00000 2457.65
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0040 2528-8445110 LUMP | 9000.00000 9000.00] 19800.00000 19800.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0050 2528-8445113 40.000 EACH | 345.00000 13800.00] 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | | |
0060 2528-8445115 10.000 EACH | 515.00000 5150.00] 515.00000 5150.00] 515.00000 5150.00
PILOT CARS | | |
0070 2529-2242304 5.000 EACH | 110.00000 550.00] 105.00000 525.00| 397.00000 1985.00
CD JOINT ASSEMBLY | | |
0080 2529-2242320 1.000 EACH | 143.00000 143.00] 250.00000 250.00| 629.00000 629.00
CT JOINT | | |
0090 2529-5070110 9.200 SY | 121.00000 1113.20]| 114.00000 1048.80| 190.00000 1748.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0100 2529-5070111 110.400 sSY | 121.00000 13358.40]| 116.00000 12806.40| 205.00000 22632.00
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0110 2529-5070120 2.000 EACH | 155.10000 310.20] 148.00000 296.00| 1059.00000 2118.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0120 2533-4980005 LUMP | 13000.00000 13000.00] 53000.00000 53000.00| 3000.00000 3000.00
MOBILIZATION | |
SECTION TOTALS | S 136,185.90] $ 190,734.55]| $ 185,102.85
—————————————————————————————————————————— e et e T ettt
SECTION 0002  ROADWAY ITEMS - DIVISION 1 - RURAL HSIPX-34-6(90)--3L-68
\ \ \
0130 2320-0000002 5333.042 TON | 55.00000 293317.31| 55.00000 293317.31| 82.00000 437309.44
AGGREGATE FOR MICROSURFACING, FRICTION | | |
L-2 | | \
0140 2320-0000020 8.800 MILE | 18300.00000 161040.00| 14000.00000 123200.00| 2500.00000 22000.00
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | | I
0150 2320-0000030 147627.300 GAL | 2.71000 400069.98| 2.00000 295254.60| 2.75000 405975.08
| | |

EMULSIFIED ASPHALT FOR MICROSURFACING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 68-0346-090 Primary County: MONROE
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) ST060 | ( 2 ) MA670 | ( 3 ) MI930
| STA-BILT CONSTRUCTION CO. I[MARTIN RESOURCE D/B/A MONARC |MISSOURI PETROLEUM PRODUCTS C
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2527-9263109 51.740 STA | 100.00000 5174.00| 105.00000 5432.70] 95.00000 4915.30
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0170 2527-9263137 4.000 EACH | 130.00000 520.00] 650.00000 2600.00| 100.00000 400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0180 2528-8445110 LUMP | 38000.00000 38000.00| 79000.00000 79000.00] 8082.00000 8082.00
TRAFFIC CONTROL | |
0190 2528-8445113 100.000 EACH | 345.00000 34500.00] 345.00000 34500.00] 345.00000 34500.00
FLAGGERS | \ \
0200 2528-8445115 25.000 EACH | 515.00000 12875.00] 515.00000 12875.00] 515.00000 12875.00
PILOT CARS | | |
0210 2533-4980005 LUMP | 53000.00000 53000.00| 198000.00000 198000.00| 127400.00000 127400.00
MOBILIZATION | | |
0220 2540-4480507 18479.800 LF | 4.20000 77615.16| 4.50000 83159.10] 6.00000 110878.80
LONGITUDINAL JOINT REPAIR | | |
0230 2548-0000310 462.000 STA | 14.30000 6606.60| 36.00000 16632.00| 13.00000 6006.00
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |
SECTION TOTALS | S 1,082,718.05] S 1,143,970.71] S 1,170,341.62
—————————————————————————————————————————— Rttt it T et
| | |

CONTRACT TOTALS $ 1,218,903.95 $ 1,334,705.26 $ 1,355,444.47




Bid Order: 202
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

68-0346-09

Run Date: 09/18/14
Page: 202 4

0 Primary County: MONROE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS - DIVISION 1

0010 2212-5070310 557.100 SY
PATCHES, FULL-DEPTH REPAIR

0020 2212-5070330 63.000 EACH
PATCHES BY COUNT (REPAIR)

0030 2527-9263109 25.870 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0040 2528-8445110 LUMP
TRAFFIC CONTROL

0050 2528-8445113 40.000 EACH
FLAGGERS

0060 2528-8445115 10.000 EACH
PILOT CARS

0070 2529-2242304 5.000 EACH
CD JOINT ASSEMBLY

0080 2529-2242320 1.000 EACH
CT JOINT

0090 2529-5070110 9.200 8Y
PATCHES, FULL-DEPTH FINISH, BY AREA

0100 2529-5070111 110.400 SY
PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

0110 2529-5070120 2.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT
0120 2533-4980005 LUMP

MOBILIZATION
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS - DIVISION 1

0130 2320-0000002 5333.042 TON
AGGREGATE FOR MICROSURFACING, FRICTION
L-2

0140 2320-0000020 8.800 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0150 2320-0000030 147627.300 GAL

EMULSIFIED ASPHALT FOR MICROSURFACING

4

)

95.

500.

345.

515.

100.

130.

110.

110.

MIO73

( \
MICROSURFACING CONTRACTORS, |
\

AMOUNT |

UNIT PRICE AMOUNT

MP-34-5(706) 168--76-68

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

\
61281.00]
8883.00

2457.65

500.00
13800.00
5150.00
500.00

130.00

12144.00

282.00
75000.00

\
|
|
|
|
|
|
|
|
|
\
|
|
|
|
1012.00]
|
\
|
|
|
|
\
|
181,139.65]
+

HSIPX-34-6(90)--3L-68

.00000

.00000

.00000

\
239986.89|
|

466400.00

|
|
|
|
442881.90]
|



Bid Order: 202
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

68-0346-090

Run Date: 09/18/14
Page: 202 5

Primary County: MONROE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 2527-9263109 51.740 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0170 2527-9263137 4.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0180 2528-8445110 LUMP
TRAFFIC CONTROL

0190 2528-8445113 100.000 EACH
FLAGGERS

0200 2528-8445115 25.000 EACH
PILOT CARS

0210 2533-4980005 LUMP
MOBILIZATION

0220 2540-4480507 18479.800 LF
LONGITUDINAL JOINT REPAIR

0230 2548-0000310 462.000 STA
MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

SECTION TOTALS

CONTRACT TOTALS

4 )

95.

100.

75250.

345.

515.

65000.

13.

MIO73
ICROSURFACING CONTRACTORS,

00000

00000

00000

00000

00000

00000

.73000

00000

AMOUNT |

400.

75250.
34500.
12875.
65000.
68929.

6006.

1,417,144.

1,598,284.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

203 Contract ID: 90-0165-704
140819 10:00 A.M.
CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.

30 WORK DAYS Late Start Date: 09/22/14
MP-021-5(707)13--76-54 Project:
PCC PATCHING Work Type:
KEOKUK Prj Awd Amt: $116,536.50 County:
IOWA 21 Route:
FROM THE JCT. OF IOWA 92, NORTH TO THE JCT. Location:
OF IOWA 22.

MP-016-5(704) 5--76-90
PCC PATCHING
WAPELLO
IOWA 16
FROM THE NCL OF ELDON,
1 JCT., EAST OF DOUDS,

Prj Awd Amt: $151,937.00

SOUTHEAST TO THE IOWA
IOWA

Run Date: 09/18/14
Page: 203 1
Primary County: WAPELLO
No Established DBE Goal
MP-098-5(700) 0--76-89
PCC PATCHING
VAN BUREN Prj Awd Amt: $51,042.80
IOWA 98

FROM THE IOWA 98 TERMINUS IN LEANDO, IA

VENDOR NO./NAME

RANK
1 CE040
2 TE090
3 10200
4 GU100

CEDAR FALLS CONSTRUCTION CO., INC.
TEN POINT CONSTRUCTION COMPANY, INC.
IOWA EROSION CONTROL, INC.

GUS CONSTRUCTION CO., INC.

(SOUTH OF DOUDS, IA) THEN NORTH TO THE IOWA
16 JCT.

TOTAL % OVER

BID LOW BID

$ 319,516.30 100.00 %

$ 408,135.88 127.73 %

$ 451,207.37 141.21 %

$ 529,534.50 165.73 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 90-0165-704 Primary County: WAPELLO
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TE090 | ( 3 ) 10200
|CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS KEOKUK COUNTY MP-21-5(707)13--76-54
\ \ \
0010 2528-8445110 LUMP | 200.00000 200.00 | 1000.00000 1000.00| 500.00000 500.00
TRAFFIC CONTROL \ \
0020 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | \ \
0030 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00| 515.00000 5150.00
PILOT CARS | | \
0040 2529-5070110 1054.500 SY | 87.00000 91741.50| 101.95000 107506.28] 117.98000 124409.91
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0050 2529-5070120 85.000 EACH | 37.00000 3145.00| 67.00000 5695.00 | 155.08000 13181.80
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 2500.00000 2500.00 | 5000.00000 5000.00 | 5000.00000 5000.00
MOBILIZATION | | |

SECTION TOTALS | $ 116,536.50]| $ 138,151.28]| $ 162,041.71
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS VAN BUREN COUNTY MP-098-5(700)0--76-89

\ \ \
0070 2528-8445110 LUMP | 100.00000 100.00| 400.00000 400.00 | 500.00000 500.00
TRAFFIC CONTROL | |
0080 2528-8445113 60.000 EACH | 345.00000 20700.00| 345.00000 20700.00| 345.00000 20700.00
FLAGGERS | | |
0090 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 | 515.00000 7725.00
PILOT CARS | | |
0100 2529-2242304 2.000 EACH | 90.00000 180.00] 135.00000 270.00| 140.00000 280.00
CD JOINT ASSEMBLY | | |
0110 2529-5070110 206.400 SY | 87.00000 17956.80 | 138.00000 28483.20]| 125.00000 25800.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0120 2529-5070120 19.000 EACH | 99.00000 1881.00| 79.00000 1501.00| 253.23000 4811.37
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0130 2533-4980005 LUMP | 2500.00000 2500.00 | 2500.00000 2500.00 | 2500.00000 2500.00
MOBILIZATION \ \

SECTION TOTALS | $ 51,042.80] $ 61,579.20] $ 62,316.37
—————————————————————————————————————————— et et
SECTION 0003 ROADWAY ITEMS WAPELLO COUNTY MP-16-5(704)5--76-90

\ \ \
0140 2528-8445110 LUMP | 350.00000 350.00| 1750.00000 1750.00| 500.00000 500.00
TRAFFIC CONTROL |
0150 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
|

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 3
Bid Order: 203 Contract ID: 90-0165-704 Primary County: WAPELLO
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TE090 | ( 3 ) 10200
|CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC. | IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0160 2528-8445115 5.000 EACH | 515.00000 2575.00 | 515.00000 2575.00 | 515.00000 2575.00
PILOT CARS | | |
0170 2529-2242304 18.000 EACH | 90.00000 1620.00| 125.00000 2250.00 | 140.00000 2520.00
CD JOINT ASSEMBLY | | |
0180 2529-2242320 12.000 EACH | 120.00000 1440.00 | 147.00000 1764.00| 170.00000 2040.00
CT JOINT | | |
0190 2529-5070110 1286.400 SY | 80.00000 102912.00] 111.00000 142790.40] 116.17000 149441.09
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0200 2529-5070111 272.000 SY | 80.00000 21760.00]| 123.00000 33456.00 | 101.05000 27485.60
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0210 2529-5070120 120.000 EACH | 99.00000 11880.00| 91.00000 10920.00| 253.23000 30387.60
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0220 2533-4980005 LUMP | 2500.00000 2500.00 | 6000.00000 6000.00| 5000.00000 5000.00
MOBILIZATION | |
SECTION TOTALS | $ 151,937.00] $ 208,405.40] $ 226,849.29
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 319,516.30] $ 408,135.88] $ 451,207.37




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 4
Bid Order: 203 Contract ID: 90-0165-704 Primary County: WAPELLO
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) GU100 | ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS KEOKUK COUNTY MP-21-5(707)13--76-54
\ \ \
0010 2528-8445110 LUMP | 3000.00000 3000.00]| |
TRAFFIC CONTROL | |
0020 2528-8445113 40.000 EACH | 345.00000 13800.00] |
FLAGGERS | \ \
0030 2528-8445115 10.000 EACH | 515.00000 5150.00 | |
PILOT CARS | | |
0040 2529-5070110 1054.500 SY | 145.00000 152902.50] |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 85.000 EACH | 215.00000 18275.00 | \
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 3000.00000 3000.00]| |
MOBILIZATION | | |
SECTION TOTALS | $ 196,127.50]| $ | $
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS VAN BUREN COUNTY MP-098-5(700)0--76-89
\ \ \
0070 2528-8445110 LUMP | 3000.00000 3000.00]| |
TRAFFIC CONTROL | |
0080 2528-8445113 60.000 EACH | 345.00000 20700.00| |
FLAGGERS | | |
0090 2528-8445115 15.000 EACH | 515.00000 7725.00 | |
PILOT CARS | | |
0100 2529-2242304 2.000 EACH | 200.00000 400.00] \
CD JOINT ASSEMBLY | | |
0110 2529-5070110 206.400 SY | 145.00000 29928.00| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0120 2529-5070120 19.000 EACH | 245.00000 4655.00 | |
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0130 2533-4980005 LUMP | 3000.00000 3000.00]| |
MOBILIZATION | |
SECTION TOTALS | $ 69,408.00] $ | $
—————————————————————————————————————————— et et
SECTION 0003 ROADWAY ITEMS WAPELLO COUNTY MP-16-5(704)5--76-90
\ \ \
0140 2528-8445110 LUMP | 3000.00000 3000.00 | \
TRAFFIC CONTROL | |
0150 2528-8445113 20.000 EACH | 345.00000 6900.00| |
\ \

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 5
Bid Order: 203 Contract ID: 90-0165-704 Primary County: WAPELLO
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) GU100 | ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2528-8445115 5.000 EACH | 515.00000 2575.00 | |
PILOT CARS | \ \
0170 2529-2242304 18.000 EACH | 200.00000 3600.00 | |
CD JOINT ASSEMBLY | | \
0180 2529-2242320 12.000 EACH | 275.00000 3300.00] |
CT JOINT | | |
0190 2529-5070110 1286.400 SY | 135.00000 173664.00] |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0200 2529-5070111 272.000 SY | 155.00000 42160.00]| \
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0210 2529-5070120 120.000 EACH | 215.00000 25800.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0220 2533-4980005 LUMP | 3000.00000 3000.00 | \
MOBILIZATION | |
SECTION TOTALS | $ 263,999.00| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 529,534.50| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
301 Contract ID: 16-C016-089
140819 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

PETERSON CONTRACTORS INC.
04/13/15

Run Date:

Primary County: CEDAR
No Established DBE Goal

09/18/14
Page: 301 1

% OVER

Project: ER-C016(89)--58-16
Work Type: EMERGENCY REPAIR - EROSION
County: CEDAR Prj Awd Amt: $284,445.00
Route: F44
Location: F44 (290TH ST) OVER THE CEDAR RIVER
RANK VENDOR NO./NAME
1 PE320 PETERSON CONTRACTORS INC.

$ 284,445.00



Bid Order: 301

Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

16-C016-089

Run Date: 09/18/14
Page: 301 2

Primary County: CEDAR

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 EMERGENCY REPAIR ITEMS

0010 2210-0475290 500.000
MACADAM STONE BASE
0020 2507-6800021 3570.000

REVETMENT, CLASS B
0030 2528-8445110
TRAFFIC CONTROL

0040 2533-4980005
MOBILIZATION

0050 2601-2634100 0.100
MULCHING

0060 2601-2636043 0.100
SEEDING AND FERTILIZING (RURAL)

0070 2602-0000020 400.000
SILT FENCE

0080 2602-0000101 400.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK

0090 2602-0010010 1.000
MOBILIZATIONS, EROSION CONTROL
0100 2602-0010020 1.000

MOBILIZATIONS, EMERGENCY EROSION C
SECTION TOTALS

CONTRACT TOTALS

TON

TON

LUMP

LUMP

ACRE

ACRE

LF

LF
FENCE

EACH

EACH
ONTRO

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
+
|

1)

PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

22.

37.

2500.

134335.

700.

5500.

500.

1000.

00000

00000

00000

00000

00000

00000

.00000

.00000

00000

00000

11000.
132090.
2500.
134335.
70.
550.
1600.

800.

500.
1000.

284,445.

284,445.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 25-0803-172 Primary County: DALLAS
Letting Date: 140819 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 90 WORK DAYS Late Start Date: 04/13/15

Project: IMN-080-3(172)112--0E-25
Work Type: REVETMENT
County: DALLAS Prj Awd Amt: $884,731.65
Route: I-80
Location: OVER SOUTH RACCOON RIVER, 1.5 MILES EAST OF

U.S. 169.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 884,731.65 100.00 %
2 T.033 TK CONCRETE, INC. $ 972,942.60 109.97 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 973,982.00 110.08 %
4 K.055 K & L CONSTRUCTION, INC. $ 998,338.90 112.84 %
5 M.215 MLS LANDSCAPE & DESIGN, INC. $ 1,020,091.00 115.29 %
6 C0o085 COLE CONSTRUCTION CO., INC. $ 1,044,125.50 118.01 %
7 MO480 MOYNA, C.J. & SONS, INC. $ 1,111,762.60 125.66 %
8 EL045 ELDER CORPORATION $ 1,200,000.00 135.63 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 25-0803-172 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
1 ) PE320 2 ) T.033 3 ) RE300

o~

( (
PETERSON CONTRACTORS INC. TK CONCRETE, INC. EILLY CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 9.500 ACRE | 9000.00000 85500.00 | 5500.00000 52250.00] 9000.00000 85500.00
CLEARING AND GRUBBING | | |
0020 2102-4560000 1.000 sTA | 1000.00000 1000.00] 1000.00000 1000.00]| 500.00000 500.00
LOCATING TILE LINES | | |
0030 2519-3300400 8.000 EACH | 150.00000 1200.00] 187.50000 1500.00] 165.00000 1320.00
FIELD FENCE BRACE PANELS | | |
0040 2519-3750012 4.000 EACH | 600.00000 2400.00] 750.00000 3000.00] 650.00000 2600.00
GATE, FIELD FENCE, 12 FT. | | |
0050 2526-8285000 LUMP | 15000.00000 15000.00| 5500.00000 5500.00] 7000.00000 7000.00
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 4000.00000 4000.00] 22500.00000 22500.00] 10000.00000 10000.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 20000.00000 20000.00] 98550.00000 98550.00 | 25000.00000 25000.00
MOBILIZATION | | |
0080 2601-2633100 8.500 ACRE | 60.00000 510.00] 75.00000 637.50] 100.00000 850.00
MOWING | | |
0090 2601-2634100 8.500 ACRE | 700.00000 5950.00] 700.00000 5950.00| 700.00000 5950.00
MULCHING | | |
0100 2601-2636015 8.500 ACRE | 1320.00000 11220.00| 1650.00000 14025.00| 1500.00000 12750.00
NATIVE GRASS SEEDING | | |
0110 2601-2638352 120.000 SQ | 12.00000 1440.00] 15.00000 1800.00] 13.00000 1560.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0120 2601-2642100 8.500 ACRE | 200.00000 1700.00] 230.00000 1955.00] 225.00000 1912.50
STABILIZING CROP - SEEDING AND \ \ \
FERTILIZING | | |
0130 2601-2643110 24.000 MGAL | 60.00000 1440.00| 60.00000 1440.00] 60.00000 1440.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0140 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00]| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0150 2602-0000212 3800.000 LF | 16.00000 60800.00 | 18.00000 68400.00 | 17.50000 66500.00
FLOATING SILT CURTAIN (HANGING) | | |
0160 2602-0000240 1900.000 LF | 5.00000 9500.00| 6.25000 11875.00| 5.50000 10450.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0170 2602-0000312 1000.000 LF | 2.80000 2800.00] 3.50000 3500.00| 3.00000 3000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
0180 2602-0000320 1000.000 LF | 3.80000 3800.00] 4.75000 4750.00| 4.00000 4000.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 25-0803-172 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) T.033 | ( 3 ) RE300
| PETERSON CONTRACTORS INC. | TK CONCRETE, INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2602-0000350 2000.000 LF | 0.50000 1000.00] 0.65000 1300.00] 0.75000 1500.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0200 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0210 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 231,810.00| S 302,482.50] S 244,382.50
—————————————————————————————————————————— Rt it et e et
SECTION 0002  DESIGN NO. 213; STREAMBQANK STATBILIZATION, RIPRAP WEIRS/ STONE TOE BRIDGE MAINT. NO. 2511.6L/R080
\ \ \
0220 2102-2710070 1687.000 CY | 14.75000 24883.25] 10.00000 16870.00 | 12.00000 20244.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0230 2104-2710020 10838.000 CY | 11.50000 124637.00| 9.50000 102961.00] 12.00000 130056.00
EXCAVATION, CLASS 10, CHANNEL | | |
0240 2507-3250005 2582.000 SY | 3.25000 8391.50] 3.80000 9811.60| 2.00000 5164.00
ENGINEERING FABRIC | | |
0250 2507-6800061 12138.000 TON | 38.55000 467919.90| 41.75000 506761.50| 44.75000 543175.50
REVETMENT, CLASS E | | |
0260 2599-9999018 516.000 SY | 52.50000 27090.00] 66.00000 34056.00 | 60.00000 30960.00
('"SQUARE YARDS' ITEM) SOIL | | |
BIO-ENGINEERING | | |
SECTION TOTALS | $ 652,921.65] $ 670,460.10] $ 729,599.50
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 884,731.65] $ 972,942.60| $ 973,982.00




IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 4
Bid Order: 302 Contract ID: 25-0803-172 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) M.215 | ( 6 ) CO085
|[K & L CONSTRUCTION, INC. |MLS LANDSCAPE & DESIGN, INC. |COLE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 9.500 ACRE | 9000.00000 85500.00 | 10000.00000 95000.00 | 4500.00000 42750.00
CLEARING AND GRUBBING | | |
0020 2102-4560000 1.000 sTA | 200.00000 200.00| 1000.00000 1000.00] 250.00000 250.00
LOCATING TILE LINES | | |
0030 2519-3300400 8.000 EACH | 250.00000 2000.00] 1000.00000 8000.00| 150.00000 1200.00
FIELD FENCE BRACE PANELS | | |
0040 2519-3750012 4.000 EACH | 475.00000 1900.00] 500.00000 2000.00] 600.00000 2400.00
GATE, FIELD FENCE, 12 FT. | | |
0050 2526-8285000 LUMP | 4000.00000 4000.00] 15000.00000 15000.00 | 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
0060 2528-8445110 LUMP | 1500.00000 1500.00] 5000.00000 5000.00] 12000.00000 12000.00
TRAFFIC CONTROL | |
0070 2533-4980005 LUMP | 55000.00000 55000.00 | 45000.00000 45000.00 | 50000.00000 50000.00
MOBILIZATION | | |
0080 2601-2633100 8.500 ACRE | 100.00000 850.00] 200.00000 1700.00] 60.00000 510.00
MOWING | | |
0090 2601-2634100 8.500 ACRE | 700.00000 5950.00] 700.00000 5950.00] 700.00000 5950.00
MULCHING | | |
0100 2601-2636015 8.500 ACRE | 1850.00000 15725.00 | 2500.00000 21250.00] 1320.00000 11220.00
NATIVE GRASS SEEDING | | |
0110 2601-2638352 120.000 SO | 15.00000 1800.00| 15.00000 1800.00] 12.00000 1440.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0120 2601-2642100 8.500 ACRE | 150.00000 1275.00] 1000.00000 8500.00| 200.00000 1700.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0130 2601-2643110 24.000 MGAL | 60.00000 1440.00] 60.00000 1440.00] 60.00000 1440.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0140 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00] 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0150 2602-0000212 3800.000 LF | 22.00000 83600.00 | 20.00000 76000.00 | 16.00000 60800.00
FLOATING SILT CURTAIN (HANGING) | | |
0160 2602-0000240 1900.000 LF | 1.00000 1900.00] 11.00000 20900.00| 5.00000 9500.00
MAINTENANCE OF FLOATING SILT CURTAIN | |
0170 2602-0000312 1000.000 LF | 6.00000 6000.00 | 6.00000 6000.00 | 2.80000 2800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0180 2602-0000320 1000.000 LF | 8.00000 8000.00] 8.00000 8000.00] 3.80000 3800.00
| | |
| | |

DEVICE, 20 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5
Bid Order: 302 Contract ID: 25-0803-172 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) K.055 | ( 5 ) M.215 | ( 6 ) CO085
|[K & L CONSTRUCTION, INC. IMLS LANDSCAPE & DESIGN, INC. |COLE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
0190 2602-0000350 2000.000 LF | 0.10000 200.00| 1.00000 2000.00] 0.50000 1000.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0200 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0210 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \

SECTION TOTALS | S 279,390.00| S 327,090.00] S 221,310.00
—————————————————————————————————————————— o
SECTION 0002  DESIGN NO. 213; STREAMBQANK STATBILIZATION, RIPRAP WEIRS/ STONE TOE BRIDGE MAINT. NO. 2511.6L/R080

\ \ \
0220 2102-2710070 1687.000 CY | 8.00000 13496.00 | 9.00000 15183.00| 12.00000 20244.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0230 2104-2710020 10838.000 CY | 12.55000 136016.90| 10.00000 108380.00] 14.00000 151732.00
EXCAVATION, CLASS 10, CHANNEL | | |
0240 2507-3250005 2582.000 SY | 3.00000 7746.00| 4.00000 10328.00| 3.00000 7746.00
ENGINEERING FABRIC | | |
0250 2507-6800061 12138.000 TON | 45.00000 546210.00 | 45.00000 546210.00 | 50.75000 616003.50
REVETMENT, CLASS E | | |
0260 2599-9999018 516.000 SY | 30.00000 15480.00 | 25.00000 12900.00 | 52.50000 27090.00
('"SQUARE YARDS' ITEM) SOIL | | |
BIO-ENGINEERING | | |

SECTION TOTALS | $ 718,948.90| $ 693,001.00] $ 822,815.50
—————————————————————————————————————————— f————————

CONTRACT TOTALS | $ 998,338.90] $ 1,020,091.00| $ 1,044,125.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 6

Bid Order: 302 Contract ID: 25-0803-172 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.

) MO480

( 7 8 ) ELO45
MOYNA, C.J. & SONS, INC.

(
ELDER CORP.
LINE NO / ITEM CODE / ALT

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2101-0850001 9.500 ACRE | 8900.00000 84550.00 | 12000.00000 114000.00]
CLEARING AND GRUBBING | | |

0020 2102-4560000 1.000 STA | 650.00000 650.00] 3800.00000 3800.00 |
LOCATING TILE LINES | | |

0030 2519-3300400 8.000 EACH | 150.00000 1200.00| 250.00000 2000.00 |
FIELD FENCE BRACE PANELS | | |

0040 2519-3750012 4.000 EACH | 850.00000 3400.00| 450.00000 1800.00|
GATE, FIELD FENCE, 12 FT. | \ \

0050 2526-8285000 LUMP | 15000.00000 15000.00 | 15500.00000 15500.00 |
CONSTRUCTION SURVEY | | \

0060 2528-8445110 LUMP | 16800.00000 16800.00| 5000.00000 5000.00 |
TRAFFIC CONTROL | |

0070 2533-4980005 LUMP | 95000.00000 95000.00 | 7069.50000 7069.50 |
MOBILIZATION | | |

0080 2601-2633100 8.500 ACRE | 60.00000 510.00] 100.00000 850.00|
MOWING | | |

0090 2601-2634100 8.500 ACRE | 700.00000 5950.00 | 700.00000 5950.00 |
MULCHING | | |

0100 2601-2636015 8.500 ACRE | 1320.00000 11220.00] 1400.00000 11900.00 |
NATIVE GRASS SEEDING | | |

0110 2601-2638352 120.000 SO | 12.00000 1440.00| 12.50000 1500.00 |
SLOPE PROTECTION, WOOD EXCELSIOR MAT \ \

0120 2601-2642100 8.500 ACRE | 200.00000 1700.00| 200.00000 1700.00|
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |

0130 2601-2643110 24.000 MGAL | 60.00000 1440.00| 60.00000 1440.00|
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |

0140 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00 |
MOBILIZATION FOR WATERING | | |

0150 2602-0000212 3800.000 LF | 16.00000 60800.00 | 16.50000 62700.00 |
FLOATING SILT CURTAIN (HANGING) | | |

0160 2602-0000240 1900.000 LF | 5.00000 9500.00| 5.00000 9500.00]
MAINTENANCE OF FLOATING SILT CURTAIN | \

0170 2602-0000312 1000.000 LF | 2.80000 2800.00 | 3.00000 3000.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |

0180 2602-0000320 1000.000 LF | 3.80000 3800.00 | 4.00000 4000.00 |

| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 7
Bid Order: 302 Contract ID: 25-0803-172 Primary County: DALLAS
Letting Date: 08/19/14 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) ELO045 | ( )
IMOYNA, C.J. & SONS, INC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2602-0000350 2000.000 LF | 0.50000 1000.00] 0.50000 1000.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0200 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0210 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 319,310.00] S 255,259.50] S
—————————————————————————————————————————— o
SECTION 0002  DESIGN NO. 213; STREAMBQANK STATBILIZATION, RIPRAP WEIRS/ STONE TOE BRIDGE MAINT. NO. 2511.6L/R080
\ \ \
0220 2102-2710070 1687.000 CY | 12.00000 20244 .00 28.00000 47236.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0230 2104-2710020 10838.000 CY | 8.60000 93206.80 | 18.50000 200503.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0240 2507-3250005 2582.000 SY | 3.80000 9811.60| 2.75000 7100.50]
ENGINEERING FABRIC | | |
0250 2507-6800061 12138.000 TON | 52.90000 642100.20] 54.50000 661521.00]
REVETMENT, CLASS E | | |
0260 2599-9999018 516.000 SY | 52.50000 27090.00] 55.00000 28380.00]
('"SQUARE YARDS' ITEM) SOIL | \ \
BIO-ENGINEERING | | |
SECTION TOTALS | $ 792,452.60| $ 944,740.50] $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 1,111,762.60| $ 1,200,000.00| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 59-0652-021 Primary County: LUCAS
Letting Date: 140819 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by REILLY CONSTRUCTION CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/22/14
Project: ER-069-2(20)--28-20 Project: ER-065-2(21)--28-59
Work Type: SLIDE REPAIR Work Type: SLIDE REPAIR
County: CLARKE Prj Awd Amt: $100,332.50 County: LUCAS Prj Awd Amt: $249,641.50
Route: U.S. 69 Route: U.S. 65
Location: 3.5 MILES S. OF WARREN CO. LINE Location: APPROX. 2 MILES S. OF LUCAS
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 RE300 REILLY CONSTRUCTION CO., INC. $ 349,974.00 100.00 %



Bid Order: 303
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

59-0652-021

Run Date: 09/18/14
Page: 303 2

Primary County: LUCAS

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2625000 36.000 CY
EMBANKMENT-IN-PLACE

0020 2506-4984000 18.500 CY
FLOWABLE MORTAR

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-8445113 20.000 EACH
FLAGGERS

0050 2533-4980005 LUMP
MOBILIZATION

0060 2602-0000020 100.000 LF
SILT FENCE

0070 2602-0000071 100.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS
0080 2602-0000101 100.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
SECTION TOTALS

SECTION 0002 PIPE CULVERTS

0090 2101-0850001 0.300 ACRE
CLEARING AND GRUBBING

0100 2104-2713020 15.000 cCY
EXCAVATION, CLASS 13, CHANNEL

0110 2499-0100000 74.000 LF

PIPE INSTALLED BY TRENCHLESS
CONSTRUCTION, 42 IN DIA, STEEL PIPE

0120 2507-3250005 95.000 SY
ENGINEERING FABRIC
0130 2507-6800061 105.000 TON

REVETMENT, CLASS E
SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0140 2101-0850001 0.500 ACRE
CLEARING AND GRUBBING

\
\
|
|
+

¢+ -

-

1)

( \
REILLY CONSTRUCTION CO., INC |
\

RE300

UNIT PRICE

120.

225.

1500.

345.

20000.

ER-069-2(20)--28-20

00000

00000

00000

00000

00000

.00000

.00000

.00000

AMOUNT |

4320.00:
4162.501
1500.00:
6900.00:
20000.00:
600.00:

|
200.00]
|
\
200.00]
|

37,882.50|

UNIT PRICE

_____________________________ e

15000.

100.

650.

ER-069-2(20)--28-20

00000

00000

00000

.00000

.00000

\
4500.00|

|
1500.00]|

|
48100.00 |
|

|

475.00]

|
7875.00 |

|
62,450.00]

_____________________________ N N N A e

ER-065-2(21)--28-59
.00000

\
7500.00 |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 59-0652-021 Primary County: LUCAS
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) RE300 | ( ) | ( )
|[REILLY CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2102-2710070 1017.000 CY | 20.00000 20340.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0160 2105-8425005 105.000 cCY | 55.00000 5775.00| \
TOPSOIL, FURNISH AND SPREAD | | |
0170 2121-7425010 25.000 TON | 45.00000 1125.00]| |
GRANULAR SHOULDERS, TYPE A | | |
0180 2418-0000010 1.000 EACH | 4150.00000 4150.00]| |
TEMPORARY STREAM DIVERSION | | |
0190 2507-3250005 1229.000 sSY | 4.00000 4916.00] |
ENGINEERING FABRIC | | |
0200 2507-6800061 948.000 TON | 60.00000 56880.00| |
REVETMENT, CLASS E | | |
0210 2507-8029000 1301.000 TON | 40.00000 52040.00| \
EROSION STONE | | |
0220 2526-8285000 LUMP | 4500.00000 4500.00| |
CONSTRUCTION SURVEY | | |
0230 2528-8445110 LUMP | 2000.00000 2000.00| |
TRAFFIC CONTROL | |
0240 2528-8445113 30.000 EACH | 345.00000 10350.00] |
FLAGGERS | | |
0250 2533-4980005 LUMP | 15000.00000 15000.00] |
MOBILIZATION | |
0260 2602-0000020 240.000 LF | 6.00000 1440.00| |
SILT FENCE | | |
0270 2602-0000071 240.000 LF \ 2.00000 480.00| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0280 2602-0000101 120.000 LF | 2.00000 240.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 186,736.00| $ | $
—————————————————————————————————————————— R i et
SECTION 0004  DESIGN NO. 0114; 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION ER-065-2(21)--28-59
\ \ \
0290 2401-6750001 LUMP | 5000.00000 5000.00| |
REMOVALS, AS PER PLAN | | |
0300 2402-2720000 85.000 CY | 25.00000 2125.00] |
EXCAVATION, CLASS 20 | | I
0310 2403-0100020 45.300 CY | 825.00000 37372.50] |
| |

STRUCTURAL CONCRETE

(RCB CULVERT)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 59-0652-021 Primary County: LUCAS
Letting Date: 08/19/14 10:00 A.M.
1 ) RE300 ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

( \
REILLY CONSTRUCTION CO., INC |
|

\ \
\ \
I I
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 2404-7775000 6136.000 LB | 3.00000 18408.00] |
REINFORCING STEEL | \ \
SECTION TOTALS | $ 62,905.50] $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 349,974.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 97-0297-055 Primary County: WOODBURY
Letting Date: 140819 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to LESSARD CONTRACTING, INC.
Contract Period: 90 WORK DAYS Late Start Date: 09/22/14

Project: IM-NHS-029-7(55)149--03-97
Work Type: SANITARY SEWER
County: WOODBURY Prj Awd Amt: $3,620,789.55
Route: I-29
Location: IN THE CITY OF SIOUX CITY FROM FROM JUST W.
OF HAMILTON BLVD. ON ZENITH DR.
E. TO MYRTLE ST.

LESSARD CONTRACTING, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 LE220 LESSARD CONTRACTING, INC. $ 3,620,789.55 100.00 %
2 DA280 D.A. DAVIS CO., INC. $ 3,831,911.67 105.83 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 97-0297-055 Primary County: WOODBURY
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) LE220 | ( 2 ) DA280 | ( )
| LESSARD CONTRACTING, INC. |DAVIS, D.A. CO. INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SANITARY SEWER ITEMS 100% CITY OF SIOUX CITY
\ \ \
0010 2101-0850001 0.200 ACRE | 15000.00000 3000.00| 11000.00000 2200.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 974.000 CY | 8.75000 8522.50]| 11.00000 10714.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 25.000 cCy | 22.00000 550.00] 30.00000 750.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2102-2713090 150.000 cCY | 12.00000 1800.00| 15.00000 2250.00]
EXCAVATION, CLASS 13, WASTE | | |
0050 2105-8425005 360.000 CY | 14.00000 5040.00| 30.00000 10800.00|
TOPSOIL, FURNISH AND SPREAD | \ \
0060 2107-0875000 495.000 CY | 10.50000 5197.50] 6.00000 2970.00|
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0070 2123-7450020 12.000 sSTA | 330.00000 3960.00| 137.50000 1650.00|
SHOULDER FINISHING, EARTH | | |
0080 2213-6745500 0.500 STA | 1200.00000 600.00 | 1250.00000 625.00 |
REMOVAL OF CURB | | |
0090 2301-1033060 1208.000 SY | 44.00000 53152.00] 108.50000 131068.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 \ \ \
DURABILITY, 6 IN. | | |
0100 2312-8260050 259.000 CY | 38.50000 9971.50] 100.00000 25900.00|
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0110 2315-8275025 36.000 TON | 31.00000 1116.00| 39.20000 1411.20|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0120 2401-6745356 2.000 EACH | 500.00000 1000.00| 300.00000 600.00|
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | |
POLES | | |
0130 2401-6745915 1.000 EACH | 1500.00000 1500.00| 600.00000 600.00|
REMOVAL OF SIGN SUPPORT STRUCTURE AND | | |
FOOTING | | |
0140 2401-6750001 LUMP | 1600.00000 1600.00| 2000.00000 2000.00|
REMOVALS, AS PER PLAN | | |
0150 2435-0130148 2.000 EACH | 8440.00000 16880.00| 13150.00000 26300.00|
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE STORM SEWER PIPE GREATER THAN 36

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 304 Contract ID: 97-0297-055 Primary County: WOODBURY
Letting Date: 08/19/14 10:00 A.M.
\ 1 ) LE220 | ( 2 ) DA280 \ )
| LESSARD CONTRACTING, INC. |DAVIS, D.A. CO. INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2435-0130172 3.000 EACH | 17800.00000 53400.00] 25250.00000 75750.00|
MANHOLE, SANITARY SEWER, SW-301, 72 IN. | | |
0170 2435-0130184 2.000 EACH | 21700.00000 43400.00] 31400.00000 62800.00 |
MANHOLE, SANITARY SEWER, SW-301, 84 IN. | | |
0180 2435-0130196 1.000 EACH | 24400.00000 24400.00| 36750.00000 36750.00]
MANHOLE, SANITARY SEWER, SW-301, 96 IN. | | |
0190 2435-0130348 2.000 EACH | 5350.00000 10700.00| 11200.00000 22400.00|
MANHOLE, SANITARY SEWER, SW-303, 48 IN. | | |
0200 2435-0130372 1.000 EACH | 10650.00000 10650.00] 17450.00000 17450.00|
MANHOLE, SANITARY SEWER, SW-303, 72 IN. | | |
0210 2435-0140148 1.000 EACH | 4350.00000 4350.00] 4455.00000 4455.00|
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0220 2435-0250700 1.000 EACH | 4510.00000 4510.00| 5300.00000 5300.00|
INTAKE, SW-507 | |
0230 2435-0250802 3.000 EACH | 5210.00000 15630.00] 6600.00000 19800.00]
INTAKE, SW-508, WELL ONLY | | |
0240 2435-0250900 3.000 EACH | 5510.00000 16530.00] 9100.00000 27300.00|
INTAKE, SW-509 | |
0250 2435-0400000 2.000 EACH | 6500.00000 13000.00] 9575.00000 19150.00|
DROP CONNECTION, SW-307 | | |
0260 2503-0114215 43.000 LF | 65.00000 2795.00| 66.50000 2859.50]
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0270 2503-0114218 365.300 LF | 66.00000 24109.80] 76.00000 27762.80|
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0280 2503-0114224 58.000 LF | 85.00000 4930.00| 98.25000 5698.50|
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0290 2503-0114230 156.400 LF | 124.00000 19393.60| 130.75000 20449.30|
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | \ \
0300 2503-0200036 136.000 LF | 16.00000 2176.00] 15.50000 2108.00]
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0310 2503-0200136 49.000 LF | 26.00000 1274.00] 37.25000 1825.25]
| | |
| | |

IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 4
Bid Order: 304 Contract ID: 97-0297-055 Primary County: WOODBURY
Letting Date: 08/19/14 10:00 A.M.
\ 1 ) LE220 | ( 2 ) DA280 | ( )
| LESSARD CONTRACTING, INC. |DAVIS, D.A. CO., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0320 2504-0119008 467.000 LF | 67.00000 31289.00] 63.95000 29864.65]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | \
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 8 IN. | |
0330 2504-0119018 31.000 LF | 239.00000 7409.00 | 206.25000 6393.75]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 18 IN. | | |
0340 2504-0119036 105.000 LF | 602.00000 63210.00| 445.00000 46725.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | |
STRENGTH, 36 IN. | | |
0350 2504-0129036 1186.000 LF | 1585.00000 1879810.00| 1800.00000 2134800.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHLESS | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 36 IN. | | \
0360 2504-0240236 2399.000 LF | 29.00000 69571.00 | 29.25000 70170.75]
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0370 2510-6745850 2144.000 SY | 9.00000 19296.00 | 9.75000 20904.00|
REMOVAL OF PAVEMENT | | \
0380 2510-6750600 9.000 EACH | 800.00000 7200.00 | 540.00000 4860.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0390 2512-1725256 190.900 LF | 15.00000 2863.50]| 69.20000 13210.28]|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0400 2515-2475006 417.500 SY | 37.50000 15656.25]| 88.75000 37053.13]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0410 2515-6745600 482.700 SY | 9.00000 4344 .30 10.75000 5189.03]
REMOVAL OF PAVED DRIVEWAY | | |
0420 2518-6910000 3.000 EACH | 100.00000 300.00] 150.00000 450.00|
SAFETY CLOSURE | \
0430 2519-3300600 3000.000 LF | 6.75000 20250.00| 3.50000 10500.00 |
FENCE, SAFETY | |
0440 2519-3300700 574.000 LF | 9.70000 5567.80] 16.00000 9184.00]
FENCE, TEMPORARY | | |
0450 2519-3760000 4.000 EACH | 763.00000 3052.00] 635.00000 2540.00]
ENTRANCE BOLLARD | | |
0460 2519-4200020 334.000 LF | 18.27000 6102.18] 23.00000 7682.00 |
REMOVAL AND REINSTALLATION OF FENCE, | | |
| | \

CHAIN LINK



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 5
Bid Order: 304 Contract ID: 97-0297-055 Primary County: WOODBURY
Letting Date: 08/19/14 10:00 A.M.
| 1 ) LE220 | ( 2 ) DA280 | ( )
| LESSARD CONTRACTING, INC. |DAVIS, D.A. CO., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0470 2519-4200090 47.000 LF | 38.36000 1802.92| 35.00000 1645.00 |
REMOVAL AND REINSTALLATION OF FENCE, | | |
WHITE PICKET | | \
0480 2519-4200120 574.000 LF | 3.07000 1762.18]| 3.35000 1922.90|
REMOVAL OF FENCE, CHAIN LINK | | |
0490 2523-0000200 535.000 LF | 22.06000 11802.10]| 66.55000 35604.25|
ELECTRICAL CIRCUITS | | |
0500 2523-0000310 2.000 EACH | 1500.00000 3000.00| 1065.00000 2130.00|
HANDHOLES AND JUNCTION BOXES | | |
0510 2526-8285000 LUMP | 7055.00000 7055.00 | 13000.00000 13000.00|
CONSTRUCTION SURVEY | | |
0520 2528-8445110 LUMP | 3800.00000 3800.00| 5500.00000 5500.00 |
TRAFFIC CONTROL | \
0530 2529-5070110 27.400 SY | 40.00000 1096.00 | 96.50000 2644.10|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0540 2529-5070111 932.700 SY | 38.00000 35442.60 | 95.50000 89072.85|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) \ \ \
0550 2529-5070120 6.000 EACH | 1496.00000 8976.00 | 1500.00000 9000.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0560 2533-4980005 LUMP | 374132.00000 374132.00] 265000.00000 265000.00|
MOBILIZATION | |
0570 2549-0006100 3.000 EACH | 800.00000 2400.00 | 995.00000 2985.00 |
BUILDING SANITARY SEWER SERVICE | | |
RECONNECTION | |
0580 2552-0000210 50.000 TON | 37.00000 1850.00 | 52.50000 2625.00 |
TRENCH FOUNDATION | | |
0590 2552-0000220 150.000 CY | 8.50000 1275.00| 28.75000 4312.50|
REPLACEMENT OF UNSUITABLE BACKFILL | | |
MATERIAL | \ |
0600 2554-0203000 351.000 LB | 8.82000 3095.82| 8.75000 3071.25]
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0610 2554-0207008 1.000 EACH | 1550.00000 1550.00 | 1695.00000 1695.00 |
VALVE, GATE, DIP, 8 IN. | | |
0620 2554-0210201 2.000 EACH | 6000.00000 12000.00 | 4725.00000 9450.00]
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0630 2555-0000010 LUMP | 900.00000 900.00] 500.00000 500.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0640 2599-9999003 495.000 CY | 36.00000 17820.00| 76.00000 37620.00|
| | |

('CUBIC YARDS' ITEM) C-STONE



IOWA DEPARTMENT OF TRANSPORTATION

('LUMP SUM' ITEM)

EXISTING CIRCUITS

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 6
Bid Order: 304 Contract ID: 97-0297-055 Primary County: WOODBURY
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) LE220 | ( 2 ) DA280 | ( )
| LESSARD CONTRACTING, INC. |DAVIS, D.A. CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st ettt L
0650 2599-9999003 25.000 cCy | 1000.00000 25000.00 | 225.00000 5625.00|
('"CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION | | |
REMOVAL | | |
0660 2599-9999005 1.000 EACH | 1200.00000 1200.00| 3330.00000 3330.00]
("EACH' ITEM) LIGHTING SERVICE PEDESTAL | | |
0670 2599-9999005 2.000 EACH | 85.00000 170.00] 125.00000 250.00]
("EACH' ITEM) MANHOLE INTAKE MARKER SC | | |
6010.407 | | |
0680 2599-9999005 8.000 EACH | 550.00000 4400.00| 175.00000 1400.00|
("EACH' ITEM) ROCK INTAKE FILTER | | |
0690 2599-9999005 1.000 EACH | 4760.00000 4760.00| 5850.00000 5850.00|
("EACH' ITEM) SW-401 MODIFIED, 60 IN. | |
0700 2599-9999005 5.000 EACH | 88720.00000 443600.00| 33000.00000 165000.00|
("EACH' ITEM) TUNNELING, WORKING, AND | | |
RECEIVING PITS | | I
0710 2599-9999005 2.000 EACH | 750.00000 1500.00| 2150.00000 4300.00]
("EACH' ITEM) UTILITY SUPPORT | | |
0720 2599-9999009 267.000 LF | 19.00000 5073.00| 18.70000 4992.90|
("LINEAR FEET' ITEM) ABANDONMENT OF | |
WATERMAIN | | |
0730 2599-9999009 283.000 LF | 33.00000 9339.00| 21.75000 6155.25]
('"LINEAR FEET' ITEM) BUILDING WATER | |
SERVICE RECONNECTION | | |
0740 2599-9999009 1545.000 LF | 27.50000 42487.50| 12.90000 19930.50|
("LINEAR FEET' ITEM) JET CLEANING OF | | |
EXISTING 36 IN. SANITARY | | |
0750 2599-9999009 268.000 LF | 18.50000 4958.00| 20.00000 5360.00|
('"LINEAR FEET' ITEM) REMOVAL OF | | |
WATERMAIN | | |
0760 2599-9999009 97.000 LF | 65.00000 6305.00] 47.15000 4573.55]
('"LINEAR FEET' ITEM) SEWER SERVICE, | |
SANITARY, 6 IN. | | |
0770 2599-9999010 LUMP | 5000.00000 5000.00| 24100.00000 24100.00|
('"LUMP SUM' ITEM) DEWATERING | | |
0780 2599-9999010 LUMP | 5000.00000 5000.00| 20150.00000 20150.00|
('LUMP SUM' ITEM) DISPOSAL OF | | |
CONTAMINATED WATER | | |
0790 2599-9999010 LUMP | 1450.00000 1450.00| 6670.00000 6670.00|
| \ \
| | |

DECOMMISSIONING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 7
Bid Order: 304 Contract ID: 97-0297-055 Primary County: WOODBURY
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) LE220 | ( 2 ) DA280 | ( )
| LESSARD CONTRACTING, INC. |DAVIS, D.A. CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0800 2599-9999020 10.100 TON | 80.00000 808.00] 77.25000 780.23]
('"TONS' ITEM) RIVER ROCK, 2 IN. | \ \
0810 2601-2634105 1.600 ACRE | 3500.00000 5600.00| 4750.00000 7600.00|
MULCHING, BONDED FIBER MATRIX | | \
0820 2601-2639010 697.000 SQ | 40.00000 27880.00] 70.00000 48790.00|
SODDING | | |
0830 2601-2643110 419.000 MGAL | 60.00000 25140.00] 60.00000 25140.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | \
0840 2601-2643300 5.000 EACH | 350.00000 1750.00]| 350.00000 1750.00|
MOBILIZATION FOR WATERING | | |
0850 2602-0000020 930.000 LF | 2.50000 2325.00] 3.50000 3255.00]
SILT FENCE | | |
0860 2602-0000071 743.000 LF | 0.50000 371.50] 0.75000 557.25|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0870 2602-0000101 74.000 LF | 1.00000 74.00] 1.50000 111.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0880 2602-0000312 400.000 LF | 4.00000 1600.00| 4.85000 1940.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0890 2602-0000320 400.000 LF | 6.00000 2400.00| 6.50000 2600.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | I
0900 2602-0000350 800.000 LF | 0.35000 280.00| 1.50000 1200.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0910 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
0920 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 3,620,789.55| S 3,831,911.67| S
—————————————————————————————————————————— i et e
CONTRACT TOTALS | S 3,620,789.55| S 3,831,911.67| S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
305 Contract ID: 84-0181-083
140819 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

K & L CONSTRUCTION, INC.
09/02/14

ER-018-1(83)--28-84

GRANULAR SHOULDERS - REPAIR

STIOUX Prj Awd Amt: $254,234.25
U.s. 18

0.1 MI W OF CO RD K24 TO NEAR EAGLE AVE IN
ROCK VALLEY

09/18/14

1

RANK
1 K.055
2 SK040

K & L CONSTRUCTION, INC.
SKYLINE CONSTRUCTION, INC.

Run Date:

Page: 305
Primary County: SIOUX
No Established DBE Goal

TOTAL % OVER

BID LOW BID

S 254,234.25 100.00 %

$ 299,976.01 117.99 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 84-0181-083 Primary County: SIOUX
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) K.055 | ( 2 ) SKO040 | ( )
|[K & L CONSTRUCTION, INC. | SKYLINE CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625001 100.000 cCY | 50.00000 5000.00| 60.00000 6000.00 |
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0020 2121-7425020 2493.700 TON | 35.00000 87279.50| 51.11000 127453.01 |
GRANULAR SHOULDERS, TYPE B | | \
0030 2123-7450000 82.230 STA | 325.00000 26724.75| 300.00000 24669.00 |
SHOULDER CONSTRUCTION, EARTH | | |
0040 2125-2225050 60.420 STA | 250.00000 15105.00] 300.00000 18126.00|
RESHAPING DITCHES | | |
0050 2402-2720100 10.000 cCY | 20.00000 200.00]| 60.00000 600.00|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0060 2416-1541136 12.000 LF | 250.00000 3000.00| 65.00000 780.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | \
0070 2506-4984000 8.000 CY | 375.00000 3000.00| 310.00000 2480.00|
FLOWABLE MORTAR | | |
0080 2528-8445110 LUMP | 4500.00000 4500.00| 3950.00000 3950.00]
TRAFFIC CONTROL | |
0090 2528-8445113 45.000 EACH | 345.00000 15525.00] 345.00000 15525.00]
FLAGGERS | | |
0100 2528-8445115 15.000 EACH | 515.00000 7725.00 | 515.00000 7725.00 |
PILOT CARS | | |
0110 2529-5070110 45.300 SY | 250.00000 11325.00] 210.00000 9513.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0120 2529-5070120 12.000 EACH | 450.00000 5400.00| 300.00000 3600.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0130 2533-4980005 LUMP | 55000.00000 55000.00]| 64850.00000 64850.00 |
MOBILIZATION | |
0140 2599-9999005 17.000 EACH | 850.00000 14450.00] 865.00000 14705.00]
('"EACH' ITEM) LONGITUDINAL SUBDRAIN | | |
OUTLET REPAIR | |
SECTION TOTALS | $ 254,234.25| $ 299,976.01 | $
—————————————————————————————————————————— Rt i i et
CONTRACT TOTALS | $ 254,234.25| $ 299,976.01 | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-720
140819 10:00 A.M.
CONTRACT SIGNED by VOLTMER, INC.
By Individual Site Numbers

Run Date: 09/18/14
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(720)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $128,161.80
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 v0o080 VOLTMER, INC. $ 128,161.80 100.00 %
2 K.150 KWs, INC. $ 129,995.50 101.43 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/18/14
Page: 351 2

Bid Order: 351 Contract ID: 00-000S-720 Primary County: STATEWIDE
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) Vv0080 | ( 2 ) K.150 | ( )
| VOLTMER, INC. |KWS, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001  SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 14.000 EACH | 360.00000 5040.00] 275.00000 3850.00]
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765010 4.000 EACH | 90.00000 360.00] 100.00000 400.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0030 2524-6765210 3.000 EACH | 180.00000 540.00] 75.00000 225.00|
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0040 2524-6765220 27.000 EACH | 360.00000 9720.00 | 250.00000 6750.00 |
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0050 2524-9081290 19.000 EACH | 1000.00000 19000.00 | 1000.00000 19000.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0060 2524-9276010 52.600 LF | 18.00000 946.80] 17.50000 920.50]
PERFORATED SQUARE STEEL TUBE POSTS | | |
0070 2524-9276027 4.000 EACH | 630.00000 2520.00] 450.00000 1800.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0080 2524-9680250 30.000 EACH | 660.00000 19800.00 | 700.00000 21000.00]
INSTALL TYPE B SIGN | | |
0090 2528-8445110 LUMP | 3000.00000 3000.00] 3500.00000 3500.00]
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 2000.00000 2000.00] 2500.00000 2500.00]
MOBILIZATION | |
0110 2599-9999005 2.000 EACH | 340.00000 680.00| 150.00000 300.00]
("EACH' ITEM) INSTALL TYPE A SIGN | | |
0120 2599-9999005 20.000 EACH | 202.50000 4050.00] 125.00000 2500.00]
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 67,656.80] $ 62,745.50] $
—————————————————————————————————————————— f———————
SECTION 0002  SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0130 2401-6745355 14.000 EACH | 360.00000 5040.00] 350.00000 4900.00 |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0140 2524-6765210 4.000 EACH | 180.00000 720.00] 100.00000 400.00]
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0150 2524-6765220 11.000 EACH | 750.00000 8250.00] 450.00000 4950.00]
| | |

REMOVAL OF TYPE B SIGN ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-720 Primary County: STATEWIDE
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) Vv0080 | ( 2 ) K.150 | ( )
| VOLTMER, INC. |KWS, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e et Rt et e P
0160 2524-9081260 4.000 EACH | 700.00000 2800.00] 800.00000 3200.00]
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0170 2524-9081275 4.000 EACH | 900.00000 3600.00] 1000.00000 4000.00]
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0180 2524-9081290 18.000 EACH | 1000.00000 18000.00 | 1250.00000 22500.00]
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0190 2524-9680250 18.000 EACH | 640.00000 11520.00| 750.00000 13500.00|
INSTALL TYPE B SIGN | | |
0200 2528-8445110 LUMP | 1500.00000 1500.00] 2300.00000 2300.00]
TRAFFIC CONTROL | | |
0210 2533-4980005 LUMP | 3000.00000 3000.00] 7000.00000 7000.00]
MOBILIZATION | |
0220 2599-9999005 30.000 EACH | 202.50000 6075.00 | 150.00000 4500.00]
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE A & | | |
SECTION TOTALS | $ 60,505.00] $ 67,250.00] $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 128,161.80] $ 129,995.50] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

352 Contract ID: 27-0351-160
140819 10:00 A.M.
CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.

Completion Date: 09/20/15

Run Date: 09/18/14
Page: 352 1

Primary County: DECATUR
No Established DBE Goal

$ 121,500.00

Project: IMN-035-1(160)0--0E-27
Work Type: GUARDRAIL
County: DECATUR Prj Awd Amt: $121,500.00
Route: I-35
Location: FROM MISSOURI STATE LINE TO POLK CO.
LINE (ON-CALL)
RANK VENDOR NO./NAME
1 GR360 DAVE GRYP CONSTRUCTION, INC.
2 L0280 LOVEWELL FENCING, INC.

$ 155,000.00



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/18/14

Page: 352 2

Bid Order: 352 Contract ID: 27-0351-160 Primary County: DECATUR
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) GR360 | ( 2 ) L0280 | ( )
|GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2505-6001010 500.000 EACH | 83.00000 41500.00| 150.00000 75000.00 |
LINE POST, REPAIR | | |
0020 2505-6001020 10.000 EACH | 5000.00000 50000.00 | 5000.00000 50000.00]
END ANCHOR, REPAIR | | |
0030 2533-4980020 10.000 EACH | 3000.00000 30000.00 | 3000.00000 30000.00]
MOBILIZATION, ON-CALL | | |
SECTION TOTALS | $ 121,500.00] $ 155,000.00] $
—————————————————————————————————————————— f———————————
CONTRACT TOTALS | $ 121,500.00] $ 155,000.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
353 Contract ID: 40-0356-127
140819 10:00 A.M.
AWARD RECOMMENDED to
75 WORK DAYS Late Start Date:

FENTON EXCAVATING & CONSTRUCTION, INC.
06/29/15

Run Date: 09/18/14
Page: 353 1

Primary County: HAMILTON
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 1,099,614.57 100.00 %
$ 1,332,158.00 121.14 %
$ 1,417,619.00 128.91 %
$ 1,607,536.81 146.19 %

Project: THSIPX-035-6(127)147--08-40
Work Type: GUARDRAIL
County: HAMILTON Prj Awd Amt: $1,099,614.57
Route: I-35
Location: FROM CO. RD. D20 N. TO WORTH CO. RD. C105
(18 LOCATIONS)
RANK VENDOR NO./NAME
1 FE047 FENTON EXCAVATING & CONSTRUCTION, INC.
2 GR360 DAVE GRYP CONSTRUCTION, INC.
3 L0280 LOVEWELL FENCING, INC.
4 NAl162 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 40-0356-127 Primary County: HAMILTON
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) FE047 | ( 2 ) GR360 | ( 3 ) L0280
| FENTON EXCAVATING & CONSTRUC |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 16744.000 CY | 5.00000 83720.00 | 31.00000 519064.00]| 32.00000 535808.00
EMBANKMENT-IN-PLACE | | |
0020 2105-8425005 3615.000 CY | 5.00000 18075.00 | 20.00000 72300.00 | 20.00000 72300.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2505-4008300 300.000 LF | 14.02000 4206.00 | 25.00000 7500.00 | 25.00000 7500.00
STEEL BEAM GUARDRAIL | | |
0040 2505-4021020 1.000 EACH | 1262.26000 1262.26| 2000.00000 2000.00 | 1300.00000 1300.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0050 2505-4021700 1.000 EACH | 2285.38000 2285.38| 2500.00000 2500.00 | 2500.00000 2500.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0060 2505-6000111 19940.000 LF | 11.07000 220735.80] 10.25000 204385.00]| 10.00000 199400.00
HIGH TENSION CABLE GUARDRAIL | | |
0070 2505-6000121 136.000 EACH | 1745.54000 237393.44| 2100.00000 285600.00]| 2500.00000 340000.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0080 2505-6000131 5.000 EACH | 2833.55000 14167.75| 2000.00000 10000.00| 2000.00000 10000.00
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0090 2528-8445110 LUMP | 135044.04000 135044.04| 140000.00000 140000.00| 135500.00000 135500.00
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 353752.20000 353752.20]| 60000.00000 60000.00 | 85000.00000 85000.00
MOBILIZATION | |
0110 2601-2634100 4.000 ACRE | 700.00000 2800.00 | 700.00000 2800.00 | 700.00000 2800.00
MULCHING | | |
0120 2601-2636043 4.000 ACRE | 860.55000 3442.20| 800.00000 3200.00| 1000.00000 4000.00
SEEDING AND FERTILIZING (RURAL) | | |
0130 2601-2642100 4.000 ACRE | 397.27000 1589.08| 350.00000 1400.00| 450.00000 1800.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0140 2602-0000020 1875.000 LF | 2.14000 4012.50| 2.00000 3750.00 | 2.00000 3750.00
SILT FENCE | | |
0150 2602-0000030 6240.000 LF | 2.14000 13353.60| 2.00000 12480.00 | 2.00000 12480.00
SILT FENCE FOR DITCH CHECKS | | |
0160 2602-0000071 5660.000 LF | 0.31000 1754.60| 0.50000 2830.00 | 0.25000 1415.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0170 2602-0000101 566.000 LF | 0.92000 520.72] 1.50000 849.00] 1.00000 566.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
\ \ \

FOR DITCH CHECK



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 3
Bid Order: 353 Contract ID: 40-0356-127 Primary County: HAMILTON
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) FE047 | ( 2 ) GR360 | ( 3 ) L0280
| FENTON EXCAVATING & CONSTRUC |GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0190 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,099,614.57| $ 1,332,158.00| $ 1,417,619.00
—————————————————————————————————————————— f——————
|

CONTRACT TOTALS

$ 1,099,614.57| $ 1,332,158.00| $ 1,417,619.00




Bid Order: 353

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 40-0356-127

Primary County:

Run Date: 09/18/14
Page: 353 4

HAMILTON

Letting Date: 08/19/14 10:00 A.M.
\ 4 ) NAl62 | ( ) | ( )
|INATIONWIDE CONSTRUCTION GROU | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 16744.000 CY | 34.80000 582691.20] |
EMBANKMENT-IN-PLACE | | |
0020 2105-8425005 3615.000 CY | 19.55000 70673.25] \
TOPSOIL, FURNISH AND SPREAD | | |
0030 2505-4008300 300.000 LF | 23.02000 6906.00] |
STEEL BEAM GUARDRAIL \ \ \
0040 2505-4021020 1.000 EACH | 1441.94000 1441.94| |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | \ \
0050 2505-4021700 1.000 EACH | 2877.78000 2877.78]| |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0060 2505-6000111 19940.000 LF | 13.36000 266398.40| |
HIGH TENSION CABLE GUARDRAIL | | |
0070 2505-6000121 136.000 EACH | 2878.79000 391515.44] \
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0080 2505-6000131 5.000 EACH | 1554.88000 7774.40| |
HIGH TENSION CABLE GUARDRAIL, SPARE | | |
PARTS KIT | | |
0090 2528-8445110 LUMP | 103207.32000 103207.32] \
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 133999.44000 133999.44| |
MOBILIZATION | |
0110 2601-2634100 4.000 ACRE | 700.00000 2800.00 | |
MULCHING | \ \
0120 2601-2636043 4.000 ACRE | 1829.27000 7317.08]| |
SEEDING AND FERTILIZING (RURAL) | | |
0130 2601-2642100 4.000 ACRE | 609.76000 2439.04 | |
STABILIZING CROP - SEEDING AND | \ \
FERTILIZING | | |
0140 2602-0000020 1875.000 LF | 2.44000 4575.00 | \
SILT FENCE | | |
0150 2602-0000030 6240.000 LF | 3.05000 19032.00] |
SILT FENCE FOR DITCH CHECKS \ \ \
0160 2602-0000071 5660.000 LF | 0.30000 1698.00 | |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
0170 2602-0000101 566.000 LF | 1.22000 690.52] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
| | |

FOR DITCH CHECK



Bid Order: 353
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 40-0356-127

Run Date: 09/18/14
Page: 353 5

Primary County: HAMILTON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0190 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

4 ) NAle2
ATIONWIDE CONSTRUCTION GROU

=

I

I

I

| UNIT PRICE AMOUNT| UNIT PRICE
+

| 500.00000 500.00

I

| 1000.00000 1000.00]

I I

| $ 1,607,536.81| S
e it e E L e e
| $ 1,607,536.81| S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

354 Contract ID: 75-0601-063
140819 10:00 A.M.
CONTRACT SIGNED by DPLM, INC.

20 WORK DAYS Late Start Date: 09/22/14

Run Date: 09/18/14
Page: 354 1

Primary County: PLYMOUTH
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 141,769.50 100.00

Project: HSIPX-060-1(63)--3L-75
Work Type: PAVEMENT MARKINGS
County: PLYMOUTH Prj Awd Amt: $141,769.50
Route: IOWA 60
Location: FROM US 75 N. TO THE MINNESOTA STATE LINE
RANK VENDOR NO./NAME

1 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.
2 10250 IOWA PLAINS SIGNING, INC.

$ 157,371.85 111.00 %



Bid Order: 354
Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

75-0601-063

Run Date: 09/18/14
Page: 354 2

Primary County: PLYMOUTH

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263128 104.590 STA
PERMANENT TAPE MARKINGS, INTERSECTION
MARKING TAPE

0020 2527-9263158 74.000 EACH
PRE-CUT SYMBOLS AND LEGENDS,
INTERSECTION MARKING TAPE

0030 2527-9270111 104.590 STA
GROOVES CUT FOR PAVEMENT MARKINGS

0040 2527-9270120 74.000 EACH
GROOVES CUT FOR SYMBOLS AND LEGENDS

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

+_

1)

(
DPLM, INC.

UNIT PRICE
440.

574.

210.
210.
9500.

6270.

D.128 |
\
|

AMOUNT |
_____________________________ +
\

00000 46019.60|
|
|

00000 42476.00 |
|
|

00000 21963.90|
|

00000 15540.00]
|

00000 9500.00|
|

00000 6270.00]
\

$ 141,769.50]
_____________________________ +
|

$ 141,769.

2 )

I0250

(
IOWA PLAINS SIGNING, INC.

365

485

350
300
20000

4500

.00000

.00000

.00000

.00000

.00000

.00000

38175.

35890.

36606.
22200.
20000.

4500.

157,371.

157,371.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/18/14

VENDOR RANKING Page: 355 1
Bid Order: 355 Contract ID: 77-1945-805-A Primary County: POLK
Letting Date: 140819 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by BAKER ELECTRIC, INC.
Contract Period: 40 WORK DAYS Late Start Date: 09/22/14

Project: STP-A-1945(805)--86-77
Work Type: ITS EQUIPMENT
County: POLK Prj Awd Amt: $212,230.00
Route: MULTIPLE ROUTES
Location: IN THE CITY OF DES MOINES, DOWNTOWN DES
MOINES: UPGRADE 10 EXISTING CCTV AND
INSTALL 4 CMS WAYFINDING SIGNS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 BA131 BAKER ELECTRIC, INC. $ 212,230.00 100.00 %
2 K.100 K & W ELECTRIC, INC. $ 425,000.00 200.25 %



Bid Order: 355

Letting Date: 08/19/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-1945-805-A

Run Date: 09/18/14
Page: 355 2

Primary County: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ITS EQUIPMENT ITEMS

0010 2528-8445110
TRAFFIC CONTROL
0020 2533-4980005
MOBILIZATION
0030 2599-9999010
('LUMP SUM' ITEM) CLOSED CIRCUIT
TELEVISION (CCTV) CAMERA
0040 2599-9999010
('LUMP SUM' ITEM) VARIABLE MESSAGE
(VMS) SYSTEM
SECTION TOTALS

CONTRACT TOTALS

LUMP

LUMP

LUMP

LUMP
SIGN

+_

1)

(
BAKER ELECTRIC,

BA131

UNIT PRICE

955.

1500.

134275.

75500.

00000

00000

00000

00000

INC.

955.
1500.

134275.

75500.

212,230.

212,230.

( 2 ) K.100
K & W ELECTRIC,

15000.00000
10000.00000

325000.00000

75000.00000

INC.

15000.
10000.

325000.

75000.

425,000.

425,000.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

401 Contract ID: 16-0308-037
140819 10:00 A.M.
AWARD RECOMMENDED to RITTMER, INC.

15 WORK DAYS Approximate Start Date: 10/27/14

Run Date: 09/18/14

Primary County: CEDAR
No Established DBE Goal

Page: 401 1

Project: NHSN-030-8(37)--2R-16
Work Type: SALVAGE AND REMOVAL
County: CEDAR Prj Awd Amt: $21,000.00
Route: I-80
Location: IN THE CITY OF LOWDEN AT 101 WASHINGTON AVE.,
PARCEL 1
RANK VENDOR NO./NAME
1 RI340 RITTMER, INC.
2 VIO035 VIETH CONSTRUCTION CORPORATION

TSCHIGGFRIE EXCAVATING CO.

TOTAL
BID
$ 21,000.00
$ 21,350.00
$ 21,450.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 16-0308-037 Primary County: CEDAR
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) RI340 | ( 2 ) VIO35 | ( 3 ) TS020
|[RITTMER, INC. |[VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 19500.00000 19500.00| 18500.00000 18500.00| 19250.00000 19250.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 1 \ \ \
0020 2538-6975110 1.000 EACH | 1500.00000 1500.00] 2850.00000 2850.00] 2200.00000 2200.00
SEALING WELLS . | \
SECTION TOTALS | S 21,000.00] S 21,350.00] S 21,450.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 21,000.00] S 21,350.00] S 21,450.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
402 Contract ID: 78-0801-444-A
140819 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Approximate Start Date:

K & L CONSTRUCTION, INC.
10/27/14

Run Date: 09/18/14
Page: 402 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-080-1(444)3--0E-78
Work Type: SALVAGE AND REMOVAL

County: POTTAWATTAMIE Prj Awd Amt: $42,000.00
Route: I-80

Location: 1IN THE CITY OF COUNCIL BLUFFS AT 1124 S. 8TH

ST. PARCEL 386 & 1205 S. 8TH ST. PARCEL 386A
RANK VENDOR NO./NAME
1 K.055 K & L CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 42,000.00 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2

Bid Order: 402 Contract ID: 78-0801-444-A Primary County: POTTAWATTAMIE
Letting Date: 08/19/14 10:00 A.M.

( 1 ) K.055
K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 15000.00000 15000.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 386 | | |
0020 2538-6970000 LUMP | 15000.00000 15000.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 386A | | |
0030 2595-0000012 LUMP | 3000.00000 3000.00| |
INSURANCE WHEN WORKING IN RAILROAD | | |
RIGHT-OF-WAY, MODIFIED, FOR BNSF | \ ‘
Railway Company | | |
0040 2595-0000012 LUMP | 3000.00000 3000.00| |
INSURANCE WHEN WORKING IN RAILROAD | | |
RIGHT-OF-WAY, MODIFIED, FOR CBEC | | |
Railway Company | \ \
0050 2595-0000013 LUMP | 3000.00000 3000.00| |
LIABILITY INSURANCE, MODIFIED, FOR BNSF | | \
Railway Company | | |
0060 2595-0000013 LUMP | 3000.00000 3000.00] |
LIABILITY INSURANCE, MODIFIED, FOR CBEC | | |
Railway Company | | |
SECTION TOTALS | $ 42,000.00] $ \ $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 42,000.00] $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
501 Contract ID: 07-2187-229
140819 10:00 A.M.
CONTRACT SIGNED by
60 WORK DAYS Late Start Date:

SMITH SEEDING, INC.
10/13/14

Run Date: 09/18/14
Page: 501 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: NHSN-218-7(229)--2R-07
Work Type: LANDSCAPING
County: BLACK HAWK Prj Awd Amt: $293,075.00
Route: U.S. 218
Location: IN WATERLOO FROM GREENHILL RD TO IA 58/57
RANK VENDOR NO./NAME
1 sSM021 SMITH SEEDING, INC.
2 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK
3 K.055 K & L CONSTRUCTION, INC.
4 TH329 THURN SEEDING, LLC

TOTAL % OVER
BID LOW BID
$ 293,075.00 100.00 %
$ 469,896.00 160.33 %
$ 625,066.00 213.27 %
$ 791,875.00 270.19 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 07-2187-229 Primary County: BLACK HAWK
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) sM021 | ( 2 ) S0023 | ( 3 ) K.055
|SMITH SEEDING, INC. | SOIL-TEK |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850001 44.600 ACRE | 2000.00000 89200.00 | 5250.00000 234150.00] 7500.00000 334500.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 5000.00000 5000.00 | 2500.00000 2500.00]| 3500.00000 3500.00
TRAFFIC CONTROL \ \
0030 2533-4980005 LUMP | 10000.00000 10000.00| 40000.00000 40000.00| 35000.00000 35000.00
MOBILIZATION | \ \
0040 2599-9999001 16.000 ACRE | 600.00000 9600.00| 500.00000 8000.00| 1550.00000 24800.00
('"ACRES' ITEM) HERBICIDE APPLICATION, | \
CONTROL BRUSH | |
0050 2599-9999001 44.600 ACRE | 400.00000 17840.00]| 300.00000 13380.00]| 15.00000 669.00
('"ACRES' ITEM) HERBICIDE APPLICATION, | | |
CUT STUMP \ \ \
0060 2601-2633100 239.300 ACRE | 50.00000 11965.00 | 70.00000 16751.00| 40.00000 9572.00
MOWING \ \ \
0070 2601-2636015 19.800 ACRE | 400.00000 7920.00 | 325.00000 6435.00 | 1850.00000 36630.00
NATIVE GRASS SEEDING | \ \
0080 2610-0000600 LUMP | 8000.00000 8000.00| 8000.00000 8000.00| 6500.00000 6500.00
TILLAGE | | \
0090 2611-0000100 472.000 EACH | 65.00000 30680.00 | 70.00000 33040.00]| 80.00000 37760.00
SHRUBS, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0100 2611-0000200 286.000 EACH | 325.00000 92950.00| 350.00000 100100.00] 450.00000 128700.00
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0110 2612-0000500 19.800 ACRE | 400.00000 7920.00 | 300.00000 5940.00 | 325.00000 6435.00
ROADSIDE SPRAYING | | |
0120 2612-0000520 4.000 ACRE | 500.00000 2000.00 | 400.00000 1600.00] 250.00000 1000.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 293,075.00] $ 469,896.00| $ 625,066.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 293,075.00] $ 469,896.00| $ 625,066.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 07-2187-229 Primary County: BLACK HAWK
Letting Date: 08/19/14 10:00 A.M.
| ( 4 ) TH329 | ( ) | ( )
| THURN SEEDING, LLC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850001 44.600 ACRE | 4000.00000 178400.00| |
CLEARING AND GRUBBING | \ \
0020 2528-8445110 LUMP | 15000.00000 15000.00| |
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 200000.00000 200000.00] |
MOBILIZATION | | |
0040 2599-9999001 16.000 ACRE | 100.00000 1600.00| |
("ACRES' ITEM) HERBICIDE APPLICATION, | |
CONTROL BRUSH | |
0050 2599-9999001 44.600 ACRE | 500.00000 22300.00] |
('"ACRES' ITEM) HERBICIDE APPLICATION, | | |
CUT STUMP | \ \
0060 2601-2633100 239.300 ACRE | 250.00000 59825.00| |
MOWING | | \
0070 2601-2636015 19.800 ACRE | 3000.00000 59400.00| |
NATIVE GRASS SEEDING | | |
0080 2610-0000600 LUMP | 20000.00000 20000.00] |
TILLAGE | | |
0090 2611-0000100 472.000 EACH | 125.00000 59000.00| |
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0100 2611-0000200 286.000 EACH | 575.00000 164450.00] |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | \ \
0110 2612-0000500 19.800 ACRE | 500.00000 9900.00] |
ROADSIDE SPRAYING | | \
0120 2612-0000520 4.000 ACRE | 500.00000 2000.00] |
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 791,875.00| S | S
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 791,875.00| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

502 Contract ID: 57-0307-180
140819 10:00 A.M.
CONTRACT SIGNED by SOIL-TEK

45 WORK DAYS Late Start Date: 10/27/14

Run Date: 09/18/14

Primary County: LINN
No Established DBE Goal

264,374.00

Page: 502 1

Project: NHSN-030-7(180)--2R-57
Work Type: LANDSCAPING
County: LINN Prj Awd Amt: $264,374.00
Route: U.S. 30
Location: IN CEDAR RAPIDS AT 'C' ST AND US151/IA 13
INTERCHANGES
RANK VENDOR NO./NAME
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK
2 SM021 SMITH SEEDING, INC.

K & L CONSTRUCTION, INC.

292,034.00
327,564.50



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 57-0307-180 Primary County: LINN
Letting Date: 08/19/14 10:00 A.M.
| ( 1 ) S0023 | ( 2 ) SM021 | ( 3 ) K.055
| SOIL-TEK | SMITH SEEDING, INC. |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850002 294.000 UNIT | 40.00000 11760.00 | 35.00000 10290.00| 45.00000 13230.00
CLEARING AND GRUBBING | | |
0020 2526-8285000 LUMP | 8000.00000 8000.00| 5000.00000 5000.00] 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
0030 2528-8445110 LUMP | 500.00000 500.00] 5000.00000 5000.00] 4500.00000 4500.00
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 13500.00000 13500.00| 15000.00000 15000.00 | 45000.00000 45000.00
MOBILIZATION | | |
0050 2601-2633100 44.700 ACRE | 100.00000 4470.00] 120.00000 5364.00] 35.00000 1564.50
MOWING | | |
0060 2601-2634450 2.300 ACRE | 13500.00000 31050.00 | 18000.00000 41400.00| 6000.00000 13800.00
COMPOST | | |
0070 2601-2636043 5.200 ACRE | 750.00000 3900.00] 1200.00000 6240.00 | 550.00000 2860.00
SEEDING AND FERTILIZING (RURAL) | | |
0080 2601-2638352 211.000 SQ | 14.00000 2954.00] 25.00000 5275.00] 15.00000 3165.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0090 2601-2643110 42.250 MGAL | 60.00000 2535.00] 60.00000 2535.00] 60.00000 2535.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0100 2601-3000201 14.000 EACH | 10.00000 140.00] 20.00000 280.00 | 25.00000 350.00
HERBICIDE APPLICATION, CUT STUMP | | |
0110 2602-0000320 250.000 LF | 3.50000 875.00] 8.00000 2000.00] 10.00000 2500.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0120 2602-0000350 250.000 LF | 1.00000 250.00 | 3.00000 750.00] 1.00000 250.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0130 2610-0000600 LUMP | 5500.00000 5500.00] 15000.00000 15000.00 | 8500.00000 8500.00
TILLAGE | | |
0140 2611-0000100 2571.000 EACH | 60.00000 154260.00] 55.00000 141405.00] 70.00000 179970.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0150 2611-0000200 105.000 EACH | 220.00000 23100.00] 325.00000 34125.00 | 345.00000 36225.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) \ \ \
0160 2612-0000500 3.500 ACRE | 200.00000 700.00] 300.00000 1050.00] 450.00000 1575.00
ROADSIDE SPRAYING \ \ \
0170 2612-0000520 4.400 ACRE | 200.00000 880.00] 300.00000 1320.00] 350.00000 1540.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 264,374.00] $ 292,034.00] $ 327,564.50
—————————————————————————————————————————— R i mat e e b it e T e P
CONTRACT TOTALS | $ 264,374.00] $ 292,034.00] $ 327,564.50




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

981 Contract ID: 85-0301-712
140819 10:00 A.M.
CONTRACT SIGNED by K & L CONSTRUCTION, INC.

20 WORK DAYS Late Start Date: 10/13/14

Run Date: 09/18/14

Primary County: STORY
No Established DBE Goal

Page: 981 1

% OVER

Project: MP-030-1(712)146--76-85
Work Type: CLEARING AND GRUBBING

County: STORY Prj Awd Amt: $107,370.00
Route: U.S. 30

Location: IN THE CITY OF AMES JUST EAST OF UNIVERSITY

AVE. ALONG THE EBL
RANK VENDOR NO./NAME
1 K.055 K & L CONSTRUCTION, INC.

$ 107,370.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/18/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2
Bid Order: 981 Contract ID: 85-0301-712 Primary County: STORY
Letting Date: 08/19/14 10:00 A.M.
¢ 1 ) K.055 I ( ) ¢ )
|[K & L CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 4.700 ACRE | 13500.00000 63450.00| |
CLEARING AND GRUBBING | | \
0020 2528-8445110 LUMP | 3500.00000 3500.00] |
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 15000.00000 15000.00| |
MOBILIZATION | | |
0040 2601-2633100 14.100 ACRE | 50.00000 705.00 | |
MOWING | | |
0050 2601-2634100 4.700 ACRE | 700.00000 3290.00] |
MULCHING | | |
0060 2601-2636015 4.700 ACRE | 2500.00000 11750.00| |
NATIVE GRASS SEEDING | \ \
0070 2601-2636043 0.100 ACRE | 2000.00000 200.00] |
SEEDING AND FERTILIZING (RURAL) | | \
0080 2601-2642100 4.700 ACRE | 250.00000 1175.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \
0090 2602-0000312 400.000 LF | 6.00000 2400.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0100 2602-0000320 400.000 LF | 10.00000 4000.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0110 2602-0000350 800.000 LF | 0.50000 400.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0120 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0130 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 107,370.00] S | S
—————————————————————————————————————————— i et e
CONTRACT TOTALS | S 107,370.00] $ | S




